ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 501
LETTI NG DATE : 02/19/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

DATE : 02/ 26/ 02
PAGE : 501 -1
% OVER
LON BI D

1 35-1618530
2 35-1364963

3  35-1128289 BEATY CONSTRUCTI ON,

AVERI CAN CONTRACTI NG & SERVI C
ERBER & M LLI GAN CONSTR CO.

I NC.

ROUTE : SR 67
B -24124-A COUNTI ES : DELAVWARE
GREENFI ELD DI STRI CT
11/30/ 02 COVPLETI ON DATE
PRQJECT( S)
TOTAL
BI D
CONDI TI ONAL BI D $ 2,368, 722.66
$ 2, 639,036.12
CONDI TI ONAL BI D $ 2,808, 375.00

100. 0000%
111. 4117%
115. 6077%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 511 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 316, 496. 10 ROUTE : US 20
CALL CRDER : 511 CONTRACT ID : B -25163-B COUNTI ES : STEUBEN
LETTI NG DATE : 02/19/02 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 07/03/02 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 2280025
SET- ASI E :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LON BI D
1 35-1057237 MOCOY, R L., INC $ 316, 489. 65 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 339, 576. 26 107. 2945%
| (1) 35-1057237 | (2) 35-1817530 [
| MOOOY, R L., INC | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105-06790 6.000 MOS | 1500. 00000 9000. 00| 1000. 00000 6000. 00|
FIELD OFFI CE, 27.9 n? | | I
0002 105-06845 LUMP| 8000. 00000 8000. 00| 3360. 00000 3360. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP|  16000. 00000 16000. 00|  16800. 00000 16800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 91.000 n2 | 18. 00000 1638. 00| 23. 60000 2147. 60|
PAVEMENT, REMOVE | | |
0005 202-02241 168.000 m | 14. 50000 2436. 00| 15. 50000 2604. 00|
GUARDRAI L, REMOVE | | |
0006 202-02250 1.000 EACH| 500. 00000 500. 00| 420. 00000 420. 00|
TREE, 250 nm REMOVE | [ |
0007 202-02255 1.000 EACH 800. 00000 800. 00| 490. 00000 490. 00|
TREE, 460 nm REMOVE | [ |
0008 202-02265 1.000 EACH 1200. 00000 1200. 00| 1170. 00000 1170. 00|
TREE, 1220 nm REMOVE | | |
0009 202-51328 LUMP|  72000. 00000 72000.00|  69300. 00000 69300. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-60820 647.000 n2 | 8. 00000 5176. 00| 4. 00000 2588. 00|
SURFACE M LLI NG ASPHALT | | |
0011 213-52830 18.800 n8 | 100. 00000 1880. 00| 276. 00000 5188. 80|
FLOMBLE MORTAR | | |
0012 303-52308 158.000 My | 24. 00000 3792. 00| 20. 00000 3160. 00|
COVPACTED AGGREGATE, O, 53 | | |
0013 405-05518 281.000 n2 | 1. 00000 281. 00| 1. 00000 281. 00|
ASPHALT FOR PRI MVE COAT | | |
0014 406-05521 647.000 n2 | 0. 25000 161. 75| 0. 25000 161. 75|
ASPHALT FOR TACK COAT | | |
0015 601-01522 4.000 EACH 1150. 00000 4600. 00| 1150. 00000 4600. 00|

GUARDRAI L TRANSI TI ON TYPE TGB | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 511 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 316, 496. 10 RQUTE : US 20
CALL ORDER : 511 CONTRACT ID : B -25163-B COUNTI ES : STEUBEN
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (1) 35-1057237 (2) 35-1817530 |

I
| MOOOY, R L., INC | Pl ONEER ASSOCI ATES, | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B e S e S T
0016 601-01846 1. 000 EACH| 1650. 00000 1650. 00| 1650. 00000 1650. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0017 601-94689 3.000 EACH 2050. 00000 6150. 00| 2150. 00000 6450. 00|
GUARDRAI L END TREATMENT, CS | | |
0018 601-99105 142.875 m | 30. 48000 4354, 83| 32. 00000 4572. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0019 602-06639 195.000 m | 85. 00000 16575. 00| 72. 80000 14196. 00|
TEMPORARY CONCRETE BARRI ER, ANCHCRED | |
0020 602-06729 6.000 EACH 10. 00000 60. 00| 13. 60000 81. 60|
BARRI ER DELI NEATOR | | |
0021 610-05527 362.000 My | 64. 00000 23168. 00| 52. 00000 18824. 00|
HVA FOR APPROACHES | | |
0022 610-06257 161.200 n2 | 82. 00000 13218. 40| 67. 60000 10897. 12|
RElI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | | |
0023 616-02320 64.000 n2 | 3. 00000 192. 00| 4. 20000 268. 80|
GEOTEXTI LES | | |
0024 616-06405 26.000 My | 34. 00000 884. 00| 46. 60000 1211. 60|
Rl PRAP, REVETMENT | | |
0025 702-51005 3.400 n8 | 1200. 00000 4080. 00| 804. 00000 2733. 60|
CONCRETE, A, SUBSTRUCTURE | | |
0027 703-51030 1986.000 kg | 1. 15000 2283. 90| 1. 50000 2979. 00|
REI NFORCI NG STEEL | | |
0028 703-51032 11036.000 kg | 1. 25000 13795. 00| 1. 70000 18761. 20|
REI NFORCI NG STEEL, EPOXY COATED | | |
0029 704-05892 91.100 n8 | 600. 00000 54660. 00| 970. 00000 88367. 00|
CONCRETE, QCU/ @\, SUPERSTRUCTURE | | I
0030 706-05732 4.000 EACH 1800. 00000 7200. 00| 1560. 00000 6240. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0031 706-51025 22,900 m | 150. 00000 3435. 00| 269. 00000 6160. 10|
CONCRETE, C, RAILING | | |
0032 709-51821 LUWP| 3000. 00000 3000. 00| 2592. 32000 2592. 32|
SURFACE SEAL | | |
0033 801-01851 LUWP| 16500. 00000 16500. 00| 14900. 00000 14900. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0034 801-06203 390.000 m | 0. 70000 273. 00| 0. 70000 273. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0035 801-06207 2190.000 m | 3. 37000 7380. 30| 3. 37000 7380. 30|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 511 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 316, 496. 10 ROUTE : US 20
CALL ORDER : 511 CONTRACT ID : B -25163-B COUNTI ES : STEUBEN
LETTI NG DATE : 02/19/02 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1057237 | (2) 35-1817530 |
| MOOOY, R L., INC | Pl ONEER ASSOCI ATES, | NC. |
LINE NO / | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
0036 801-06218 7.200 m | 25. 20000 181. 44| 25. 20000 181. 44|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0037 801-06640 24.000 EACH 76. 00000 1824. 00| 76. 00000 1824. 00|
CONSTRUCTI ON SI GN, A | | |
0038 801-06645 1.000 EACH 50. 00000 50. 00| 50. 00000 50. 00|
CONSTRUCTI ON SI GN, B | | |
0039 801-06775 LUMP| 5000. 00000 5000. 00| 8400. 00000 8400. 00|
MAI NTAI NI NG TRAFFI C | | |
0040 808-06712 64.000 m | 1. 57000 100. 48| 1. 57000 100. 48|
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0041 808-06713 310.000 m | 1. 57000 486. 70| 1. 57000 486. 70|
LINE, PAINT, SOLID, WHTE, 100 mm | | |
0042 808-06716 645.000 m | 0. 73000 470. 85| 0. 73000 470. 85|
LI NE, REMOVE | | |
0043 703-97936 114.000 EACH 18. 00000 2052. 00| 11. 00000 1254. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
SECTI ON TOTALS | $ 316, 489. 65 $  339,576. 26|
CONTRACT TOTALS | $ 316, 489. 65 $  339,576. 26|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 515 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 291, 843.79 RQUTE : SR 4
CALL ORDER : 515 CONTRACT ID: B -25655-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 07/31/02 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 4071002
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LON BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 292, 017. 03 100. 0000%
2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 301, 147. 54 103. 1267%
| (1) 35-1817530 | (2) 35-1690004 [
| Pl ONEER ASSOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMDUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105-01925 6.000 MOS | 1200. 00000 7200. 00| 1300. 00000 7800. 00|
FIELD OFFICE, 51.1 n? | | I
0002 105-06845 LUMP| 3000. 00000 3000. 00| 5805. 00000 5805. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUVP|  14000. 00000 14000.00|  15735. 00000 15735. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 5900. 00000 5900.00]  11854. 24000 11854. 24|
CLEARI NG RI GHT OF WAY | | |
0005 202-02241 110.000 m | 26. 00000 2860. 00| 26. 30000 2893. 00|
GUARDRAI L, REMOVE | | |
0006 202-51133 50.000 m | 28. 50000 1425. 00| 34. 00000 1700. 00|
RAI LI NG REMOVE | | |
0007 202-51328 LUMP|  57800. 00000 57800. 00|  47192. 63000 47192. 63|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-60820 385.000 n2 | 6. 50000 2502. 50| 11. 60000 4466. 00|
SURFACE M LLI NG ASPHALT | | |
0009 202-60822 235.600 n2 | 6. 50000 1531. 40| 19. 30000 4547. 08|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0010 203-02000 155.000 n8 | 40. 00000 6200. 00| 19. 60000 3038. 00|
EXCAVATI ON,  COMVON | | |
0011 205-02224 350.000 m | 4. 92000 1722. 00| 3. 95000 1382. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PER METER PROTECTI ON [ [ |
0012 303-52308 52.000 My | 23. 20000 1206. 40| 38. 55000 2004. 60|
COVPACTED AGGREGATE, O, 53 | | |
0013 303-52309 20.000 My | 15. 00000 300. 00| 134. 50000 2690. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0014 402-05477 35.000 My | 95. 00000 3325. 00| 64. 25000 2248. 75|

HVA SURFACE 9.5 nmm MNAI NLI NE [ | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 515 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 291, 843. 79 ROUTE : SR 4
CALL ORDER : 515 CONTRACT ID : B -25655-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
SET-ASI DE :
| (1) 35-1817530 | (2) 35-1690004 |
| Pl ONEER ASSOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVODUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0015 402-05481 120.000 My | 50. 00000 6000. 00| 64. 25000 7710. 00|
HVA BASE 25.0 mm SHOULDER | | |
0016 402-05487 85.000 My | 50. 00000 4250. 00| 64. 25000 5461. 25|
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | [
0017 402-05490 40.000 My | 95. 00000 3800. 00| 64. 25000 2570. 00|
HVA SURFACE 9.5 mm SHOULDER | | |
0018 406-05521 1375.000 n2 | 0. 04000 55. 00| 0. 25000 343. 75|
ASPHALT FOR TACK COAT | | |
0019 601-01522 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0020 601-01846 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0021 601-04746 2.000 EACH 4400. 00000 8800. 00| 4400. 00000 8800. 00|
ENERGY ABSORBI NG TERM NAL, CZ [ | |
0022 601-94689 3.000 EACH 2100. 00000 6300. 00| 2100. 00000 6300. 00|
GUARDRAI L END TREATMENT, CS | | |
0023 601-97774 1.000 EACH| 700. 00000 700. 00| 700. 00000 700. 00|
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ [
0024 601-99105 194.310 m | 28. 00000 5440. 68| 28. 00000 5440. 68|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0025 602-06639 145.000 m | 85. 00000 12325. 00| 63. 80000 9251. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0026 602-06729 6.000 EACH 6. 00000 36. 00| 5. 00000 30. 00|
BARRI ER DELI NEATOR | | |
0027 610-06257 137.600 n2 | 70. 00000 9632. 00| 95. 10000 13085. 76|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | [
0028 611-06497 1.000 EACH| 130. 00000 130. 00| 130. 00000 130. 00|
MAI LBOX ASSEMBLY, S| NGLE | | |
0029 619-04414 4.000 EACH 150. 00000 600. 00| 75. 00000 300. 00|
DRAI N EXTENSI ON | | |
0030 619-93790 LUMP|  10000. 00000 10000. 00|  12955. 00000 12955. 00|
CLEAN AND EPOXY COAT EXI STI NG PI LES | | |
0031 621-01004 1.000 EACH| 375. 00000 375. 00| 375. 00000 375. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0032 621-06559 230.000 n2 | 1. 85000 425. 50| 1. 85000 425. 50|
MULCHED SEEDI NG R | | |
0033 702-51110 348.400 kg | 5. 00000 1742. 00| 4. 70000 1637. 48|

GRATES, BASINS, AND FI TTI NGS, CAST | RON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 515 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 291, 843. 79 ROUTE : SR 4
CALL ORDER : 515 CONTRACT ID : B -25655-B COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/19/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1690004 |
| Pl ONEER ASSOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q
LINE NO / | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ O
0034 702-51863 64.000 EACH, 10. 00000 640. 00| 8. 50000 544. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0035 703-01540 22.000 EACH 20. 00000 440. 00| 10. 60000 233. 20|
THREADED TI E BAR ASSEMBLY | | |
0036 703-51030 1692.000 kg | 1. 20000 2030. 40| 1. 04000 1759. 68|
REI NFORCI NG STEEL | | |
0037 703-51032 6164.000 kg | 1. 40000 8629. 60| 1. 17000 7211. 88
REI NFORCI NG STEEL, EPOXY COATED | | |
0038 704-51002 18.800 n8 | 1000. 00000 18800. 00| 1290. 00000 24252. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-05732 4.000 EACH 1500. 00000 6000. 00| 1340. 00000 5360. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0040 706-51025 49.000 m | 150. 00000 7350. 00| 142. 20000 6967. 80|
CONCRETE, C, RAILING | | |
0041 709-51821 LUMP| 4100. 00000 4100. 00| 3482. 39000 3482. 39|
SURFACE SEAL | | [
0042 722-51401 5.000 n2 | 140. 00000 700. 00| 210. 00000 1050. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0043 722-51842 254.400 n2 | 100. 00000 25440. 00| 97. 65000 24842. 16|
BRI DGE DECK OVERLAY | | |
0044 722-51846 2.000 n8 | 395. 00000 790. 00| 395. 00000 790. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0045 722-51852 13.000 n2 | 60. 00000 780. 00| 174. 80000 2272. 40|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0046 801-01851 LUMP|  17800. 00000 17800. 00|  18898. 26000 18898. 26|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0047 801-06207 1775.000 m | 2. 62000 4650. 50| 2. 62000 4650. 50|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ | [
0048 801-06218 7.000 m | 15. 75000 110. 25| 15. 75000 110. 25|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0049 801-06606 4.000 EACH 65. 00000 260. 00| 65. 00000 260. 00|
BARRI CADE, |11B | | |
0050 801-06640 22.000 EACH 60. 00000 1320. 00| 60. 00000 1320. 00|
CONSTRUCTI ON SI GN, A | | |
0051 801-06645 6.000 EACH 30. 00000 180. 00| 30. 00000 180. 00|
CONSTRUCTI ON SI GN, B | | |
0052 801-06775 LUMP| 5000. 00000 5000. 00| 760. 00000 760. 00|
MAI NTAI NI NG TRAFFI C | | |
0053 808-06713 275.000 m | 0. 60000 165. 00| 0. 60000 165. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 515 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 291, 843. 79 ROUTE : SR 4
CALL ORDER : 515 CONTRACT ID : B -25655-B COUNTI ES : ST. JOSEPH
LETTING DATE : 02/19/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1690004 |
| Pl ONEER ASSOCI ATES, | NC. | NORTHERN | NDI ANA CONSTRUCTI Of
LINE NO / | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ O
0054 808-06714 465.000 m | 0. 60000 279. 00| 0. 60000 279. 00|
LINE, PAINT, SOLID, YELLON 100 mm | |
0055 808-06716 420.000 m | 1. 64000 688. 80| 1. 64000 688. 80|
LI NE, REMOVE | | |
0056 808-75996 5.000 EACH 23. 00000 115. 00| 6. 60000 33. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
0057 808-75998 5.000 EACH 53. 00000 265. 00| 53. 00000 265. 00|
SNOAPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $  292,017. 03| $ 301, 147. 54|
______________________________________________________________________ e
CONTRACT TOTALS | $  292,017. 03 $ 301, 147. 54|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 521 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 ROUTE : US 136
CALL CRDER : 521 OONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DISTRICT  : CRAWCORDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : B113003
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,121, 965. 66 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,247, 762.43 104. 0294%
3 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 3,735, 689.07 119. 6582%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,874,000.00 124. 0884%
35- 1917625 | (3) 35-0906416

| (1) 35-1128289 [ (2
| BEATY OONSTRUCTI ON, | NC. |

<
)

ESTONE CONTRACTCRS, L.P. |\WEDDLE BROTHERS OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
SECTION 0001 BRI DGE REPLACENENT

I
0001 105-01925 24.000 MOs | 1450. 00000 34800. 00| 2000. 00000 48000. 00| 1272. 66510 30543. 96

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  26250. 00000 26250. 00|  25000. 00000 25000. 00|  23971. 65000 23971. 65
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  150000. 00000 150000. 00]  162000. 00000 162000. 00|  186784. 45000 186784. 45
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  30000. 00000 30000.00|  32000. 00000 32000.00|  17637. 29000 17637. 29
CLEARI NG RI GHT OF WAY | |

0005 202- 02271 2.000 EACH 500. 00000 1000. 00| 324. 86000 649. 72| 313. 08800 626. 18
HEADWALL, REMOVE | | |

0006 202- 02278 25.000 m | 10. 00000 250. 00| 47. 52000 1188. 00| 11. 64140 291. 04
CURB, CONCRETE, REMOVE | |

0007 202- 51330 LUMP|  457042. 00000 457042.00| 231753. 68000 231753. 68| 594323. 42000 594323. 42
PRESENT STRUCTURE, REMOVE | |

0008 202- 91351 52.000 m | 60. 00000 3120. 00| 55. 55000 2888. 60| 58. 20770 3026. 80
TRACK, REMOVE | | |

0009 202- 91385 2.000 EACH 400. 00000 800. 00| 433. 72000 867. 44 407. 01440 814. 03
I NLET, REMOVE | | |

0010 202- 94163 330.000 m | 35. 00000 11550. 00| 31. 64000 10441. 20| 34. 23980 11299. 13
TEMPORARY TRACK, REMOVE | | |

0011 202- 96022 1.000 EACH 400. 00000 400. 00| 2400. 04000 2400. 04 9225. 30530 9225. 31
CONCRETE FOUNDATI ON, REMOVE | | |

0012 203- 02000 3490.000 n8 | 12. 00000 41880. 00| 28. 36000 98976. 40| 21. 63550 75507. 90
EXCAVATI ON, COVMON | | |

0013 203- 02070 16325.000 n8 | 14. 00000 228550. 00| 30. 00000 489750. 00| 29. 82550 486901. 29
BORROW | |

0014 205-02224 265.000 m | 5. 75000 1523. 75| 5. 45000 1444. 25| 5. 47830 1451. 75

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 521 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0015 205- 02236 2.000 EACH 67. 00000 134. 00| 63. 16000 126. 32| 62. 61760 125. 24

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DRCP | NLET PROTECTI ON | |

|
0016 205- 02237 14.000 EACH 35. 00000 490. 00| 31. 58000 442. 12| 31. 30880 438.32
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON | [ |
0017 205- 06931 11.800 My | 25. 50000 300. 90| 99. 20000 1170. 56| 24. 04330 283.71
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0018 206- 51230 2216.000 n8 | 6. 50000 14404. 00| 7. 84000 17373. 44 55. 06230 122018. 06
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0019 206- 93520 352.000 n2 | 240. 00000 84480. 00| 80. 00000 28160. 00| 431. 20390 151783. 77
TEMPORARY SHEET PI LI NG | | |
0020 211- 02050 344.000 n8 | 35. 00000 12040. 00| 18. 61000 6401. 84| 28. 87000 9931. 28
B BORROW | | |
0021 211- 02060 1938.000 n8 | 35. 00000 67830. 00| 27. 82000 53915. 16| 29. 75730 57669. 65
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 52308 496.000 My | 20. 00000 9920. 00| 17. 84000 8848. 64 18. 40620 9129. 48
COMPACTED AGGREGATE, O, 53 | | |
0023 303- 90466 1667.000 My | 17. 00000 28339. 00| 24. 93000 41558. 31| 18. 98140 31641. 99
SUBBALLAST | | |
0024 303- 92491 1996.000 My | 50. 00000 99800. 00| 45. 00000 89820. 00| 47. 16600 94143. 34
BALLAST | | [
0025 401- 93812 90.800 n2 | 120. 00000 10896. 00| 106. 19000 9642. 05| 129. 97780 11801. 98
ASPHALTI C PANEL | |
0026 401- 93813 20.000 My | 110. 00000 2200. 00| 247.90000 4958. 00| 102. 38470 2047. 69
ASPHALT SAND | | [
0027 402- 05468 2792.000 My | 40. 00000 111680. 00| 35. 50000 99116. 00| 36. 81250 102780. 50
HVA BASE 25.0 mm MAI NLI NE | | |
0028 402- 05474 1486.000 My | 43. 00000 63898. 00| 37. 50000 55725. 00| 41. 41410 61541. 35
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0029 402- 05477 558.000 My | 50. 00000 27900. 00| 52. 00000 29016. 00| 47. 16600 26318. 63
HVA SURFACE 9.5 nm MAI NLI NE | | |
0030 405- 05517 2.135 My | 225. 00000 480. 38| 400. 00000 854. 00| 209. 37190 447.01
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 4.880 My | 200. 00000 976. 00| 250. 00000 1220. 00| 188. 66470 920. 68
ASPHALT FOR TACK COAT | | |
0032 602- 06639 58.000 m | 83. 00000 4814. 00| 83. 32000 4832. 56 55. 07360 3194. 27
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0033 602- 06646 110.000 m | 80. 00000 8800. 00| 81. 41000 8955. 10| 55. 07360 6058. 10
TEMPORARY CONCRETE BARRI ER | | |
0034 605- 06150 466.000 m | 60. 00000 27960. 00| 41. 89000 19520. 74 62. 38670 29072. 20
|

CURB AND GUTTER, C, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

PILE, STEEL H, REI NFORCED CONCRETE |
ENCASED, HP 310 X 110

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0035 610- 05527 101.000 My | 83. 00000 8383. 00| 85. 00000 8585. 00| 78. 22650 7900. 88
HMVA FOR APPROACHES | | |
0036 611-05330 465.700 n2 | 51. 00000 23750. 70| 41. 65000 19396. 41| 45. 65300 21260. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0037 611- 06497 7.000 EACH 205. 00000 1435. 00| 110. 52000 773. 64| 109. 58080 767. 07
MAI LBOX ASSEMBLY, SINGLE | | |
0038 614-92148 52.000 m | 170. 00000 8840. 00| 157. 52000 8191. 04| 157. 50260 8190. 14
RAI LROAD TRACK | | |
0039 614-92148 330.000 m | 250. 00000 82500. 00| 236. 18000 77939. 40| 236. 25390 77963. 79
RAI LROAD TRACK , TEMPORARY | | |
0040 615- 06490 20. 000 EACH| 135. 00000 2700. 00| 107. 37000 2147. 40| 106. 44990 2129. 00
R GHT OF WAY MARKER | | |
0041 615- 06505 6. 000 EACH 520. 00000 3120. 00| 584. 19000 3505. 14| 579. 21280 3475. 28
MONUMENT, B | | [
0042 616- 02320 160.000 n?2 | 3. 00000 480. 00| 4. 73000 756. 80| 3.93170 629. 07
GEOTEXTI LES | | |
0043 616- 05689 220.000 My | 30. 00000 6600. 00| 45. 30000 9966. 00| 25. 82620 5681. 76
RI PRAP, CLASS 2 | | |
0044 621-01004 4.000 EACH 225. 00000 900. 00| 210. 52000 842. 08| 208. 72530 834. 90
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0045 621- 06545 1.400 My | 950. 00000 1330. 00| 871. 55000 1220. 17| 868. 55540 1215. 98
FERTI LI ZER | [ |
0046 621-06548 6.100 kg | 55. 00000 335. 50| 52. 10000 317. 81| 52.91840 322.80
SEED M XTURE, CV | | |
0047 621- 06554 194.200 kg | 12. 00000 2330. 40| 10. 55000 2048. 81| 10. 46860 2033. 00
SEED M XTURE, U | | |
0048 621- 06557 120.100 kg | 15. 00000 1801. 50| 13. 47000 1617. 75| 13. 45970 1616. 51
SEED M XTURE, T | | |
0049 621- 06565 11.300 My | 700. 00000 7910. 00| 665. 24000 7517. 21| 684. 48120 7734. 64
MULCHI NG MATERI AL | [ [
0050 621- 06567 28.300 kL | 0. 75000 21. 23| 0. 58000 16. 41| 1. 37850 39.01
WATER [ | [
0051 621-06574 136.800 n2 | 5. 00000 684. 00| 3. 45000 471. 96| 3. 49490 478. 10
SODDI NG | | |
0052 621- 06575 1572.400 n2 | 5. 00000 7862. 00| 3. 45000 5424. 78| 3. 49490 5495, 38
SODDI NG,  NURSERY | | |
0053 701- 02945 22.000 m | 335. 00000 7370. 00| 410. 00000 9020. 00| 257. 94690 5674. 83
|
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0054 701-51195 1541.400 m | 60. 00000 92484. 00| 66. 00000 101732. 40| 81. 19920 125160. 45
PILE, STEEL H, HP 310 X 79 | | [
0055 701-91792 157.000 EACH 100. 00000 15700. 00| 102. 67000 16119. 19| 94. 55580 14845. 26
PILE TIP, STEEL H | |
0056 701-95780 260.000 m | 110. 00000 28600. 00| 100. 00000 26000. 00| 95. 56210 24846. 15
PI LE, STEEL H, HP 310 X 110 | | |
0057 701-95782 192.000 m | 90. 00000 17280. 00| 120. 00000 23040. 00| 105. 19230 20196. 92
PI LE, STEEL H, HP 310 X 125 | | |
0058 702-92857 635.300 n8 | 400. 00000 254120. 00| 486. 48000 309060. 74| 405. 27230 257469. 49
CONCRETE, C, SUBSTRUCTURE | |
0059 703-51030 13583.000 kg | 1. 00000 13583. 00| 1. 06000 14397. 98| 1. 20980 16432. 71
REI NFORCI NG STEEL | | |
0060 703-51032 20168.000 kg | 1. 20000 24201. 60| 1. 21000 24403. 28| 1. 38150 27862. 09
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0061 704-03131 66.000 m | 48. 00000 3168. 00| 67. 39000 4447, 74| 47. 93570 3163. 76
DECK DRAIN, HALF ROUND, 200 nm | | |
0062 709-01733 209.000 n2 | 85. 00000 17765. 00| 90. 86000 18989. 74| 79. 88270 16695. 48
NEOPRENE WATERPROFFI NG MARBRI LASTI C | | |
0063 711-51035 142659. 000 kg | 3. 60000 513572. 40| 3. 63000 517852. 17| 3. 49040 497936. 97
STRUCTURAL STEEL | |
0064 711-93300 97.000 EACH 47. 00000 4559. 00| 44, 06000 4273. 82| 43. 83230 4251.73
TIE, RAI LROAD | | |
0065 713-04858 LUWVP|  265000. 00000 265000. 00| 240000. 00000 240000. 00| 264789. 74000 264789. 74
TEMPORARY BRI DGE | |
0066 715-05147 22.000 m | 77.00000 1694. 00| 373. 54000 8217. 88| 70. 70510 1555. 51
PIPE, TYPE 2, CIRCULAR 200 nm | [
F.B.C.C.S. | | |
0067 715-05147 69.000 m | 54. 00000 3726. 00| 36. 43000 2513. 67| 107. 17030 7394. 75

PIPE, TYPE 2, CRCULAR 200 mm [ | |
PERFORATED, F.B.C. C. S. | | |

0068 715- 05149 254.800 m | 90. 00000 22932. 00| 93. 76000 23890. 05| 75. 84090 19324. 26
PIPE, TYPE 2, G RCULAR 300 nm | |

0069 715- 05151 100.500 m | 120. 00000 12060. 00| 91. 39000 9184. 70| 84. 40090 8482. 29
PIPE, TYPE 2, CRCULAR 375 mm | |

0070 715- 46005 1.000 EACH 250. 00000 250. 00| 805. 86000 805. 86| 221. 24880 221.25
PI PE END SECTION, 375 mm | |

0071 720- 45235 1.000 EACH 1835. 00000 1835. 00| 1465. 69000 1465. 69| 1852. 43390 1852. 43
CATCH BASIN, E7 | |

0072 720- 45410 7.000 EACH 2865. 00000 20055. 00| 1789. 59000 12527. 13| 1721. 98400 12053. 89
MANHOLE, C4 | | |

0073 720- 93472 1.000 EACH 1835. 00000 1835. 00| 960. 29000 960. 29| 1408. 89570 1408. 90

CATCH BASIN, A4 | |
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ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0074 720-98174 2.000 EACH 1835. 00000 3670. 00| 1550. 38000 3100. 76| 1857. 65540 3715.31
| NLET, B15 | | [
0075 720-99416 12.000 EACH| 1835. 00000 22020. 00| 1516. 54000 18198. 48| 2280. 32420 27363. 89
CATCH BASI N, B15 | | |
0076 801- 04308 5.000 EACH 500. 00000 2500. 00| 100. 00000 500. 00| 469. 63200 2348. 16
ROAD CLOSURE S| GN ASSEMBLY | | |
0077 801- 06203 1240.000 m | 0. 40000 496. 00| 1. 42000 1760. 80| 0. 41080 509. 39
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0078 801- 06207 1000.000 m | 3. 25000 3250. 00| 3. 16000 3160. 00| 3.08170 3081. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0079 801- 06605 2.000 EACH 170. 00000 340. 00| 78. 95000 157. 90| 156. 54400 313. 09
BARRI CADE, I11A | | |
0080 801- 06606 8. 000 EACH| 180. 00000 1440. 00| 78. 95000 631. 60| 166. 98030 1335. 84
BARRI CADE, 111B | | |
0081 801- 06625 19. 000 EACH 100. 00000 1900. 00| 63. 16000 1200. 04| 93. 92640 1784. 60
DETOUR ROUTE MARKER ASSEMBLY | | |
0082 801- 06640 30. 000 EACH| 170. 00000 5100. 00| 152. 63000 4578. 90| 156. 54400 4696. 32
CONSTRUCTI ON SIGN, A | | |
0083 801- 06710 240. 000 DAY | 16. 00000 3840. 00| 13. 68000 3283. 20| 14. 61080 3506. 59
FLASHI NG ARROW SI GN | | |
0084 801-06775 LUWP| 23000. 00000 23000. 00| 90000. 00000 90000. 00| 35397. 22000 35397. 22
MAI NTAI NI NG TRAFFI C | | |
0085 804-06771 6. 000 EACH 50. 00000 300. 00| 42.10000 252. 60| 46. 96320 281.78
DELI NEATOR POST, FLEXI BLE | | |
0086 808-06703 1090.000 m | 1. 10000 1199. 00| 1. 33000 1449. 70| 1. 02720 1119. 65
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmj | |
0087 808-06716 620.000 m | 2. 00000 1240. 00| 1. 21000 750. 20| 1.71190 1061. 38
LI NE, REMOVE | | |
0088 808- 75245 910.000 m | 1. 10000 1001. 00| 1. 33000 1210. 30| 1. 02720 934. 75
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0089 808- 75297 16.500 m | 11. 00000 181. 50| 18. 95000 312. 68| 9. 92950 163. 84
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LI NE, 600mm | | |

PIPE, TYPE 1, CRCULAR 600 nm, [ [
TEMPORARY | |

0090 808- 75996 38.000 EACH 5. 60000 212. 80| 76. 84000 2919. 92| 13. 81630 525. 02
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0091 808- 75998 38.000 EACH 32. 00000 1216. 00| 76. 84000 2919. 92| 30. 26520 1150. 08
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0092 715- 05123 14.000 m | 87. 00000 1218. 00| 141. 46000 1980. 44| 180. 09000 2521. 26
|
I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1128289 | (2) 35-1917625 | (3) 35-0906416
| BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L.P. | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0093 715- 46020 2.000 EACH 280. 00000 560. 00| 369. 84000 739. 68| 370. 49000 740. 98
Pl PE END SECTI ON, 600 nm, TEMPORARY | | |
SECTI ON TOTALS | $ 3,121, 965. 66| $ 3,247,762. 43| $ 3,735,689.07
------------------------------------------ o m e e e e e o e e e e e e e e e e e e e e e e e e e et md e e e e e e e eememeaoaaon

CONTRACT TOTALS | $ 3,121, 965. 66| $ 3,247, 762. 43| $ 3,735, 689.07
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 224, 134. 80 US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-2040801 | |
| GCOHVANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 24.000 Mos | 1500. 00000 36000. 00

I

FI ELD OFFI CE, 51.1 n® | |
0002 105- 06845 LUVP|  25000. 00000 25000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUVP|  185000. 00000 185000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUVP|  16900. 00000 16900. 00|
CLEARI NG Rl GHT OF WAY | |
0005 202- 02271 2.000 EACH 300. 00000 600. 00|
HEADWALL, REMOVE | |
0006 202- 02278 25.000 m | 11. 00000 275. 00|
CURB, CONCRETE, REMOVE [ |
0007 202-51330 LUVP|  400000. 00000 400000. 00|
PRESENT STRUCTURE, REMOVE | |
0008 202- 91351 52.000 m | 52. 77000 2744. 04|
TRACK, REMOVE | |
0009 202- 91385 2.000 EACH 390. 00000 780. 00|
I NLET, REMOVE | |
0010 202- 94163 330.000 m | 30. 06000 9919. 80|
TEMPORARY TRACK, REMOVE | |
0011 202- 96022 1.000 EACH 2000. 00000 2000. 00|
CONCRETE FOUNDATI ON, REMOVE | |
0012 203- 02000 3490.000 n8 | 20. 68000 72173. 20|
EXCAVATI ON, COWVON | [
0013 203- 02070 16325.000 nB8 | 28. 58000 466568. 50|
BORROW | |
0014 205- 02224 265.000 m | 5. 14000 1362. 10|

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |
0015 205-02236 2.000 EACH 82. 00000 164. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
DRCP | NLET PROTECTI ON | |
0016 205-02237 14.000 EACH 70. 00000 980. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON

I
0017 205-06931 11.800 My | 23. 00000 271. 40|
TEMPORARY CHECK DAM REVETMENT RI PRAP | [
0018 206-51230 2216.000 nB | 25. 00000 55400. 00|

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | |
| GCOHVANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0019 206- 93520 352.000 n2 | 275. 00000 96800. 00| |
TEMPORARY SHEET PI LI NG | | |
0020 211-02050 344.000 nB8 | 27. 66000 9515. 04| |
B BORROW [ [ [
0021 211- 02060 1938.000 nB | 30. 00000 58140. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 496.000 My | 20. 00000 9920. 00| |
COVPACTED AGGREGATE, O, 53 | | |
0023 303- 90466 1667.000 My | 25. 00000 41675. 00| |
SUBBALLAST [ [ |
0024 303-92491 1996.000 My | 44, 87000 89560. 52| |
BALLAST [ [ [
0025 401-93812 90.800 n2 | 105. 70000 9597. 56| |
ASPHALTI C PANEL | | |
0026 401-93813 20.000 My | 115. 00000 2300. 00| |
ASPHALT SAND | | [
0027 402- 05468 2792.000 My | 37. 00000 103304. 00| |
HMVA BASE 25.0 nm MAI NLI NE [ [ [
0028 402- 05474 1486.000 My | 36. 00000 53496. 00| |
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0029 402- 05477 558.000 My | 43. 00000 23994. 00| |
HMA SURFACE 9.5 mm MAI NLI NE | [ |
0030 405-05517 2.135 My | 200. 00000 427. 00| |
ASPHALT FOR PRI ME COAT | | |
0031 406- 05520 4.880 My | 200. 00000 976. 00| |
ASPHALT FOR TACK COAT | | |
0032 602- 06639 58.000 m | 150. 00000 8700. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0033 602- 06646 110.000 m | 125. 00000 13750. 00| |
TEMPORARY CONCRETE BARRI ER | [ |
0034 605- 06150 466.000 m | 37. 00000 17242. 00| |
CURB AND GUTTER, C, CONCRETE | [ |
0035 610- 05527 101.000 My | 70. 00000 7070. 00| |
HVA FOR APPROACHES [ |
0036 611-05330 465. 700 n2 | 37. 00000 17230. 90| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mMm | |
0037 611- 06497 7.000 EACH 105. 00000 735. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0038 614-92148 52.000 m | 149. 65000 7781. 80| |
I

RAI LROAD TRACK
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (4) 35-2040801 |
| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PILE, STEEL H, RElI NFORCED C(J\ICRET E | |
ENCASED, HP 310 X 110 | [

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0039 614-92148 330.000 m | 224. 38000 74045. 40| |
RAI LROAD TRACK , TEMPORARY | | |
0040 615- 06490 20.000 EACH 102. 00000 2040. 00| |
RIGHT OF WAY MARKER | [ |
0041 615- 06505 6.000 EACH 555. 00000 3330. 00| |
MONUMENT, B | | [
0042 616- 02320 160.000 n2 | 3. 75000 600. 00| |
GEOTEXTI LES | | [
0043 616- 05689 220.000 My | 24. 70000 5434. 00| |
Rl PRAP, CLASS 2 | [ |
0044 621-01004 4.000 EACH 660. 00000 2640. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0045 621- 06545 1.400 My | 640. 00000 896. 00| |
FERTI LI ZER | [ |
0046 621- 06548 6.100 kg | 49. 50000 301. 95 |
SEED M XTURE, CV | | |
0047 621- 06554 194.200 kg | 8. 05000 1563. 31| |
SEED M XTURE, U | [ |
0048 621- 06557 120.100 kg | 10. 33000 1240. 63| |
SEED M XTURE, T | [ |
0049 621- 06565 11.300 My | 427. 00000 4825. 10| |
MULCH NG MATERI AL | [ |
0050 621- 06567 28.300 kL | 0. 50000 14. 15| |
WATER | | [
0051 621-06574 136.800 n2 | 3. 60000 492. 48| |
SODDI NG | [ [
0052 621- 06575 1572.400 n2 | 3. 60000 5660. 64| |
SODDI NG, NURSERY | | |
0053 701- 02945 22.000 m | 1100. 00000 24200. 00| |
|
0054 701-51195 1541.400 m | 105. 00000 161847. 00| |
PILE, STEEL H, HP 310 X 79 | | [
0055 701- 91792 157.000 EACH 124. 00000 19468. 00| |
PILE TIP, STEEL H | | |
0056 701- 95780 260.000 m | 130. 00000 33800. 00| |
PILE, STEEL H, HP 310 X 110 | | |
0057 701- 95782 192.000 m | 135. 00000 25920. 00| |
PILE, STEEL H, HP 310 X 125 | | |
0058 702- 92857 635.300 n8 | 500. 00000 317650. 00| |
|

CONCRETE, C, SUBSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (4) 35-2040801 |

| GOHVANN ASPHALT & CONSTR., || |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0059 703- 51030 13583.000 kg | 1. 10000 14941. 30
REI NFORCI NG STEEL | |
0060 703-51032 20168.000 kg | 1. 25000 25210. 00|
REI NFORCI NG STEEL, EPOXY COATED | |
0061 704-03131 66.000 m | 42. 97000 2836. 02
DECK DRAIN, HALF ROUND, 200 mm | |
0062 709-01733 209.000 n2 | 75. 76000 15833. 84
NEOPRENE WATERPROFFI NG, MARBRI LASTIC | [
0063 711-51035 142659. 000 kg | 4.50000 641965. 50|
STRUCTURAL STEEL | |
0064 711-93300 97.000 EACH 41. 86000 4060. 42|
TIE, RAILROAD | |
0065 713- 04858 LUMP|  525000. 00000 525000. 00|
TEMPORARY BRI DGE | |
0066 715-05147 22.000 m | 67. 75000 1490. 50|
PIPE, TYPE 2, CRCULAR 200 nm | |
F.B.C.C.S. | |
0067 715-05147 69.000 m | 102. 65000 7082. 85|

PIPE, TYPE 2, C RCULAR 200 nm | [
PERFORATED, F.B.C.C. S. | I

TEMPORARY PAVEMENT MARKI NG REMOVABLE,

|

I

|

I

|

I

|

I

|

I

I

I

I

I

I

I

I

| |
PIPE, TYPE 2, G RCULAR 300 nm | | |
I I
I I
I

I

I

I

I

I

I

I

[

I

I

I

I

|

I

|

100 mm |

0068 715- 05149 254.800 m 72. 60000 18498. 48]
0069 715-05151 100.500 m 80. 80000 8120. 40|
PIPE, TYPE 2, G RCULAR 375 nm |
0070 715- 46005 1.000 EACH 212. 00000 212. 00|
Pl PE END SECTI ON, 375 mm | |
0071 720- 45235 1.000 EACH 1775. 00000 1775. 00|
CATCH BASIN, E7 | [
0072 720- 45410 7.000 EACH 1650. 00000 11550. 00|
MANHOLE, CA4 | |
0073 720- 93472 1.000 EACH 1350. 00000 1350. 00|
CATCH BASIN, A4 | [
0074 720-98174 2.000 EACH 1780. 00000 3560. 00|
I NLET, B15 | [
0075 720- 99416 12.000 EACH 2185. 00000 26220. 00|
CATCH BASIN, B15 | |
0076 801- 04308 5.000 EACH 450. 00000 2250. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0077 801- 06203 1240.000 m 0. 35000 434. 00|
TEMPORARY PAVEMENT MARKI NG 100 mm |

I

I

I

II

0078 801-06207 1000.000 m | 2. 95000 2950. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 521 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 224, 134. 80 RQUTE : US 136
CALL ORDER . 521 CONTRACT ID : B -25670-A COUNTI ES : MARI ON
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-2040801 |
| GCOHVANN ASPHALT & CONSTR., || |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0079 801- 06605 2.000 EACH 150. 00000 300. 00| |
BARRI CADE, |11A | | |
0080 801- 06606 8.000 EACH| 160. 00000 1280. 00| |
BARRI CADE, 111B | [ |
0081 801- 06625 19.000 EACH 90. 00000 1710. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0082 801- 06640 30. 000 EACH 150. 00000 4500. 00| |
CONSTRUCTI ON SIGN, A | | |
0083 801- 06710 240. 000 DAY | 14. 00000 3360. 00| |
FLASHI NG ARROW SI GN | [ |
0084 801-06775 LUMP| 4686. 62000 4686. 62| |
MAI NTAI NI NG TRAFFI C | [ |
0085 804-06771 6. 000 EACH| 35. 00000 210. 00| |
DELI NEATOR POST, FLEXI BLE | | |
0086 808-06703 1090.000 m | 0. 98000 1068. 20| |
LI NE, THERMOPLASTI C, SOLID, WH TE, 100mmmj | |
0087 808-06716 620.000 m | 1. 64000 1016. 80| |
LI NE, REMOVE | [ |
0088 808- 75245 910.000 m | 0. 98000 891. 80| |
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | | |
0089 808- 75297 16.500 m | 9. 50000 156. 75| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0090 808- 75996 38.000 EACH 25. 00000 950. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | [
0091 808- 75998 38.000 EACH 28. 50000 1083. 00| |
SNOAPLOMBLE RAI SED PAVEMVENT MARKER | | |
0092 715-05123 14.000 m | 172. 50000 2415. 00| |
PIPE, TYPE 1, CIRCULAR 600 mm, | [
TEMPORARY | | [
0093 715-46020 2.000 EACH 355. 00000 710. 00| |
Pl PE END SECTI ON, 600 nm, TEMPORARY | | |
SECTI ON TOTALS | $ 3,874, 000. 00| |
__________________________________________ e

CONTRACT TOTALS

| $ 3,874, 000. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0753024
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1134435 FOERTSCH CONSTRUCTI ON $  554,417.84 100. 0000%
2 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  688,186.62 124. 1277%
3 35-0626844 RUDOLPH, J.H & CO $ 695, 073.43 125. 3699%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  730,568.09 131. 7721%
5  35-2072438 TD&OLLC $  832,949.04 150. 2384%
| (1) 35-1134435 | (2) 35-1009310 | (3) 35-0626844
| FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST| RUDOLPH, J.H & QO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
I [ I
0001 105- 06790 8.000 M5 | 1100. 00000 8800. 00| 950. 00000 7600. 00| 1600. 00000 12800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  16400. 00000 16400. 00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19000. 00000 19000. 00|  34000. 00000 34000. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWVP| 3500. 00000 3500. 00| 2300. 00000 2300. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02236 392.000 n2 | 7. 50000 2940. 00| 3. 80000 1489. 60| 1. 00000 392. 00
SURFACE, REMOVE | |
0006 202- 02240 392.000 n2 | 4. 00000 1568. 00| 16. 50000 6468. 00| 12. 00000 4704. 00
PAVEMENT, REMOVE | | |
0007 202- 51330 LUMP|  12375. 00000 12375.00]  11470. 00000 11470.00]  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |
0008 202- 60820 1116.000 n2 | 2. 75000 3069. 00| 2. 60000 2901. 60| 2. 60000 2901. 60
SURFACE M LLI NG ASPHALT | |
0009 203- 02000 755.000 n8 | 6. 75000 5096. 25| 12. 40000 9362. 00| 9. 40000 7097. 00
EXCAVATI ON, COMMON | | |
0010 203- 02045 950.000 n8 | 2. 50000 2375. 00| 9. 20000 8740. 00| 6. 30000 5985. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 203- 02070 1945.000 n8 | 7.00000 13615. 00| 12. 35000 24020. 75| 15. 00000 29175. 00
BORROW | |
0012 205- 06933 3.000 EACH 75. 00000 225. 00| 84. 00000 252. 00| 82. 00000 246. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06936 88.000 My | 20. 00000 1760. 00| 21. 00000 1848. 00| 34. 00000 2992. 00

TEMPORARY SEDI NENT TRAP | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 531 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1134435 | (2) 35-1009310 | (3) 35-0626844
| FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST| RUDOLPH, J.H. & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0014 205- 06937 148.000 m | 5. 85000 865. 80| 5. 90000 873. 20| 5. 50000 814. 00
TEMPORARY SI LT FENCE | | |
0015 211- 02060 293.000 n8 | 22.00000 6446. 00| 28. 70000 8409. 10| 43. 00000 12599. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 168.000 nB8 | 80. 00000 13440. 00| 108. 00000 18144. 00| 100. 00000 16800. 00
FLOMBLE MORTAR | | |
0017 303-52308 1659.000 My | 17. 00000 28203. 00| 18. 50000 30691. 50| 20. 30000 33677.70
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 622.000 My | 38. 00000 23636. 00| 40. 00000 24880. 00| 44. 00000 27368. 00
HMVA BASE 25.0 nm MAI NLI NE | [ |
0019 402-05474 358.000 My | 43. 00000 15394. 00| 45, 00000 16110. 00| 47. 00000 16826. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402- 05477 171.000 My | 50. 00000 8550. 00| 52. 00000 8892. 00| 55. 00000 9405. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0021 402-05481 156.000 My | 41. 00000 6396. 00| 43. 00000 6708. 00| 47. 00000 7332. 00
HMA BASE 25.0 mm SHOULDER | [ |
0022 404-05511 863.000 n2 | 3. 00000 2589. 00| 3. 00000 2589. 00| 6. 00000 5178. 00
SEAL COAT, 2 | | |
0023 405-05518 3071.000 n2 | 0. 65000 1996. 15| 0. 70000 2149. 70| 1. 20000 3685. 20
ASPHALT FOR PRI ME COAT | | |
0024 406- 05521 5527.000 n2 | 0. 05000 276. 35| 0. 10000 552. 70| 0. 15000 829. 05
ASPHALT FOR TACK COAT | | |
0025 601- 02206 102.870 m | 22. 96000 2361. 90| 36. 50000 3754. 76| 23. 10000 2376. 30
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0026 601- 06854 2.000 EACH 1375. 00000 2750. 00| 1760. 00000 3520. 00| 1385. 00000 2770. 00
GUARDRAI L, WBEAM NESTED | | |
0027 601-94689 4.000 EACH 2195. 00000 8780. 00| 2160. 00000 8640. 00| 2210. 00000 8840. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-97080 4.000 EACH 1475. 00000 5900. 00| 1810. 00000 7240. 00| 1500. 00000 6000. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0029 601-99105 106.680 m | 33. 96000 3622. 85| 32. 00000 3413. 76| 34. 15000 3643. 12
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0030 610- 05527 498.000 My | 49. 00000 24402. 00| 52. 00000 25896. 00| 65. 00000 32370. 00
HVA FOR APPROACHES | | |
0031 615- 06490 11. 000 EACH 85. 00000 935. 00| 132. 00000 1452. 00| 85. 40000 939. 40
R GHT OF WAY MARKER | | |
0032 615- 06505 5.000 EACH 495. 00000 2475. 00| 475. 00000 2375. 00| 500. 00000 2500. 00
MONUMENT, B | | [
0033 616- 02320 630.000 n2 | 1. 75000 1102. 50| 2. 30000 1449. 00| 3. 00000 1890. 00

GEOTEXTI LES | | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (1) 35-1134435 | (2) 35-1009310 | (3) 35-0626844
| FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST| RUDOLPH, J.H. & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0034 616- 05688 387.000 My | 20. 75000 8030. 25| 27. 60000 10681. 20| 28. 00000 10836. 00
Rl PRAP, CLASS 1 | | |
0035 621-01004 2.000 EACH 650. 00000 1300. 00| 670. 00000 1340. 00| 665. 00000 1330. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 02363 6746.000 n2 | 0. 50000 3373. 00| 0. 35000 2361. 10| 0. 35000 2361. 10
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0037 621- 06548 8.000 kg | 0. 00000 0. 00| 60. 00000 480. 00| 56. 00000 448. 00
SEED M XTURE, CV | |
0038 621- 06559 6746.000 n2 | 0. 50000 3373. 00| 0. 40000 2698. 40| 0. 40000 2698. 40
MULCHED SEEDI NG R | | |
0039 621- 06567 19.000 kL | 1. 00000 19. 00| 1. 00000 19. 00| 0. 50000 9.50
WATER | | |
0040 621- 06575 1045.000 n2 | 5. 00000 5225. 00| 4. 00000 4180. 00| 3. 70000 3866. 50
SODDI NG,  NURSERY | | |
0041 713-51335 LUWP| 50000. 00000 50000. 00| 64000. 00000 64000. 00| 62000. 00000 62000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0042 715-05161 107.000 m | 235. 00000 25145. 00| 431. 00000 46117. 00| 240. 00000 25680. 00
PIPE, TYPE 2, C RCULAR 1200 mm | | |
0043 715- 05169 16.000 m | 65. 00000 1040. 00| 72. 00000 1152. 00| 80. 00000 1280. 00
PIPE, TYPE 3, CIRCULAR 375 nm | [ |
0044 715- 46005 2.000 EACH 205. 00000 410. 00| 320. 00000 640. 00| 650. 00000 1300. 00
PI PE END SECTI ON, 375 nm | | |
0045 719- 35020 15.000 m | 21. 50000 322. 50| 34. 00000 510. 00| 70. 00000 1050. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | |
150 mm | | |
0046 719- 35025 15.000 m | 22.00000 330. 00| 38. 00000 570. 00| 75. 00000 1125. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mm | | |
0047 720-95101 2.000 EACH 6250. 00000 12500. 00| 5345. 00000 10690. 00| 7000. 00000 14000. 00
MANHOLE, L2 | | |
0048 723- 06660 59.700 n2 | 700. 00000 41790. 00| 796. 00000 47521. 20| 510. 00000 30447. 00
W NGWALL | | |
0049 723-07056 21.300 m | 6485. 00000 138130. 50| 8034. 00000 171124. 20| 9200. 00000 195960. 00
STRUCTURE, PRECAST THREE- S| DED, 9750 mm | |
X 3100 nm | | |
0050 801-04308 2.000 EACH 350. 00000 700. 00| 310. 00000 620. 00| 355. 00000 710. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0051 801- 06605 8.000 EACH| 200. 00000 1600. 00| 130. 00000 1040. 00| 210. 00000 1680. 00
BARRI CADE, |11A | | |
0052 801- 06640 18. 000 EACH 75. 00000 1350. 00| 160. 00000 2880. 00| 75. 00000 1350. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35-1009310 | (3) 35-0626844
| FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST| RUDOLPH, J.H. & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0053 801- 06645 8.000 EACH 40. 00000 320. 00| 55. 00000 440. 00| 42. 00000 336. 00
CONSTRUCTI ON SIGN, B | | |
0054 801-06775 LUMP| 4900. 00000 4900. 00| 5500. 00000 5500. 00 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | |
0056 802- 76025 1.460 n2 | 192. 61000 281. 21| 230. 00000 335. 80 200. 00000 292. 00

SI GN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm TH CKNESS | |

TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

I
I
|
|
0057 802- 76035 2.130 n2 | 214. 13000 456. 10| 175. 00000 372. 75| 215. 00000 457.95
SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |
0058 802- 76045 0.730 n2 | 235. 65000 172. 02| 250. 00000 182. 50| 240. 00000 175. 20
SIGN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |
0061 808- 04298 1.000 EACH 395. 00000 395. 00| 405. 00000 405. 00| 400. 00000 400. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0063 808- 06712 141.000 m | 0. 79000 111. 39| 0. 50000 70. 50| 0. 80000 112. 80
LI NE, PAINT, BROKEN, YELLOW 100 nm | [ |
0064 808- 06713 2410.000 m | 0. 79000 1903. 90| 0. 50000 1205. 00| 0. 80000 1928. 00
LINE, PAINT, SOLID, WHI TE, 100 nm | | [
0065 808- 06714 1848.000 m | 0. 79000 1459. 92| 0. 50000 924. 00| 0. 80000 1478. 40
LI NE, PAINT, SOLID, YELLOW 100 nm | | [
0066 808- 06716 317.000 m | 2.00000 634. 00| 3.00000 951. 00| 2. 00000 634. 00
LI NE, REMOVE | [ |
0068 808- 75140 1.000 EACH| 55. 00000 55. 00| 490. 00000 490. 00| 55. 25000 55. 25
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR I I |
0069 808- 75996 31.000 EACH 30. 00000 930. 00| 7. 00000 217. 00| 5. 50000 170. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | | [
0070 808- 75998 31.000 EACH| 60. 00000 1860. 00| 66. 00000 2046. 00| 61. 00000 1891. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0071 802- 05701 19.400 m | 32. 02000 621. 19| 31. 00000 601. 40| 32. 20000 624. 68
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0072 802- 05702 5.900 m | 32. 02000 188. 92| 25. 00000 147. 50| 32. 20000 189. 98
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | I
0073 801- 06203 1236.000 m | 0. 79000 976. 44| 0. 80000 988. 80| 0. 80000 988. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0074 808- 75297 3.600 m | 19. 36000 69. 70| 26. 00000 93. 60| 20. 00000 72.00
I I
I I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (1) 35-1134435 | (2) 35-1009310 | (3) 35-0626844
| FOERTSCH CONSTRUCTI ON | DEl G BROTHERS LUMBER & CONST| RUDOLPH, J.H. & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON TOTALS | $ 554, 417. 84| $ 688, 186. 62| $ 695, 073. 43
------------------------------------------ T

CONTRACT TOTALS | $  554,417. 84] $ 688, 186. 62 $ 695, 073.43
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-2072438 |

| GOHVANN ASPHALT & CONSTR, || T D & O LLC |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 8.000 MDS | 1000. 00000 8000. 00| 1260. 00000 10080. 00|
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|  16450. 00000 16450. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  35000. 00000 35000. 00|  41500. 00000 41500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP| 2500. 00000 2500. 00| 1675. 00000 1675. 00|
CLEARI NG RI GHT OF WY | | |
0005 202- 02236 392.000 n2 | 15. 00000 5880. 00| 11. 00000 4312. 00|
SURFACE, REMOVE | | |
0006 202- 02240 392.000 n2 | 11. 00000 4312. 00| 11. 00000 4312. 00|
PAVEMENT, REMOVE | | |
0007 202- 51330 LUMP|  25000. 00000 25000. 00|  38490. 00000 38490. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 202- 60820 1116.000 n2 | 5. 00000 5580. 00| 3. 30000 3682. 80|
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 755.000 n8 | 17. 00000 12835. 00| 10. 00000 7550. 00|
EXCAVATI ON, COMMON | | |
0010 203- 02045 950.000 n8 | 14. 00000 13300. 00| 11. 00000 10450. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0011 203- 02070 1945.000 n8 | 20. 00000 38900. 00| 11. 00000 21395. 00|
BORROW | | [
0012 205- 06933 3.000 EACH 80. 00000 240. 00| 94. 00000 282. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06936 88.000 My | 25. 00000 2200. 00| 7. 75000 682. 00|
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06937 148.000 m | 5. 45000 806. 60| 6. 00000 888. 00|
TEMPORARY SI LT FENCE | | |
0015 211- 02060 293.000 n8 | 40. 00000 11720. 00| 24. 25000 7105. 25|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213- 52830 168.000 n8 | 125. 00000 21000. 00| 148. 25000 24906. 00|
FLOMBLE MORTAR | | |
0017 303- 52308 1659.000 My | 18. 00000 29862. 00| 19. 00000 31521. 00|
COMPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 622.000 My | 40. 00000 24880. 00| 57. 00000 35454. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05474 358.000 My | 48. 00000 17184. 00| 57. 00000 20406. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0020 402- 05477 171.000 My | 54. 00000 9234. 00| 57. 00000 9747. 00|

HVA SURFACE 9.5 mm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 531 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-2072438 |
| GOHMANN ASPHALT & OONSTR., ||T D & O LLC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0021 402- 05481 156.000 My | 40. 00000 6240. 00| 57. 00000 8892. 00|
HMA BASE 25.0 mm SHOULDER | | |
0022 404- 05511 863.000 n2 | 4, 00000 3452. 00| 4. 40000 3797. 20|
SEAL COAT, 2 | [ |
0023 405- 05518 3071.000 n2 | 1. 00000 3071. 00| 1. 10000 3378. 10|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05521 5527.000 n2 | 0. 10000 552. 70| 0. 55000 3039. 85|
ASPHALT FOR TACK COAT | | |
0025 601- 02206 102.870 m | 22. 96000 2361. 90| 33. 00000 3394. 71|
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0026 601- 06854 2.000 EACH 1375. 00000 2750. 00| 1675. 00000 3350. 00|
GUARDRAI L, W BEAM NESTED | | |
0027 601-94689 4.000 EACH 2195. 00000 8780. 00| 2750. 00000 11000. 00|
GUARDRAI L END TREATMENT, OS | | |
0028 601- 97080 4.000 EACH 1475. 00000 5900. 00| 1925. 00000 7700. 00|
TEMPORARY GUARDRAI L END TREATMENT, ©S | | |
0029 601-99105 106.680 m | 33. 96000 3622. 85| 45. 00000 4800. 60|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 610- 05527 498.000 My | 45. 00000 22410. 00| 57. 00000 28386. 00|
HVA FOR APPROACHES | | |
0031 615- 06490 11. 000 EACH 85. 00000 935. 00| 110. 00000 1210. 00|
R GHT OF WAY MARKER | | |
0032 615- 06505 5.000 EACH 495, 00000 2475. 00| 550. 00000 2750. 00|
MONUMENT, B | | [
0033 616- 02320 630.000 n2 | 9. 51000 5991. 30| 2. 75000 1732. 50|
GEOTEXTI LES | | [
0034 616- 05688 387.000 My | 30. 00000 11610. 00| 22. 00000 8514. 00|
Rl PRAP, CLASS 1 | | |
0035 621-01004 2.000 EACH 660. 00000 1320. 00| 750. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0036 621-02363 6746.000 n2 | 0. 32000 2158. 72| 0. 55000 3710. 30|
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0037 621- 06548 8.000 kg | 55. 00000 440. 00| 66. 00000 528. 00|
SEED M XTURE, CV | | |
0038 621- 06559 6746.000 n2 | 0. 38000 2563. 48| 0. 55000 3710. 30|
MULCHED SEEDI NG, R | | |
0039 621- 06567 19.000 kL | 0. 50000 9. 50| 0. 85000 16. 15]
WATER | | |
0040 621- 06575 1045.000 n2 | 3. 65000 3814. 25| 4. 50000 4702. 50|

SODDI NG, NURSERY |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 531 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER : 531 CONTRACT I D : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-2072438 |
| GOHVANN ASPHALT & OONSTR., ||T D & O LLC |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0041 713-51335 LUWP| 67000. 00000 67000. 00| 115000. 00000 115000. 00|
TEMPORARY BRI DGE AND APPROACHES | | |
0042 715-05161 107.000 m | 150. 00000 16050. 00| 275. 00000 29425. 00|
Pl PE, TYPE 2, CI RCULAR, 1200 mm | | |
0043 715- 05169 16.000 m | 75. 00000 1200. 00| 33. 00000 528. 00|
Pl PE, TYPE 3, C RCULAR 375 mm | | |
0044 715- 46005 2.000 EACH 250. 00000 500. 00| 450. 00000 900. 00|
Pl PE END SECTION, 375 nm | | |
0045 719- 35020 15.000 m | 50. 00000 750. 00| 22. 00000 330. 00|
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 nmm | |
0046 719-35025 15.000 m | 55. 00000 825. 00| 28. 00000 420. 00|
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mm | | |
0047 720-95101 2.000 EACH 5000. 00000 10000. 00| 5000. 00000 10000. 00|
MANHOLE, L2 | | |
0048 723- 06660 59.700 n2 | 1100. 00000 65670. 00| 1105. 00000 65968. 50|
W NGWALL | | |
0049 723- 07056 21.300 m | 8700. 00000 185310. 00| 8520. 00000 181476. 00|
STRUCTURE, PRECAST THREE- S| DED, 9750 nm | | |
X 3100 mm | | |
0050 801- 04308 2.000 EACH 350. 00000 700. 00| 395. 00000 790. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0051 801- 06605 8.000 EACH 200. 00000 1600. 00| 230. 00000 1840. 00|
BARRI CADE, III1A | | |
0052 801- 06640 18. 000 EACH 75. 00000 1350. 00| 95. 00000 1710. 00|
CONSTRUCTI ON SI G\, A | | |
0053 801- 06645 8.000 EACH 40. 00000 320. 00| 50. 00000 400. 00|
CONSTRUCTION SIGN, B | | |
0054 801- 06775 LUWP| 1000. 00000 1000. 00| 14500. 00000 14500. 00|
MAI NTAI NI NG TRAFFI C | | |
0056 802- 76025 1.460 n2 | 192. 61000 281. 21| 226. 00000 329. 96|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0057 802- 76035 2.130 n2 | 214. 13000 456. 10| 250. 00000 532. 50|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0058 802- 76045 0.730 n2 | 235. 64000 172. 02| 380. 00000 277. 40|
SI G\, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3. 18 nm TH CKNESS | |
0061 808-04298 1.000 EACH 395. 00000 395. 495, 00000 495. 00|

PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (R X R) |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 531 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 904, 644. 23 RQUTE : US 231
CALL ORDER . 531 CONTRACT ID : B -25749-A COUNTI ES : SPENCER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
SET- ASI DE
| (4) 35-2040801 | (5) 35-2072438 |

| GOHVANN ASPHALT & CONSTR, || T D & O LLC |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0063 808- 06712 141.000 m | 0. 79000 111. 39| 1. 10000 155. 10|
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0064 808- 06713 2410.000 m | 0. 79000 1903. 90| 1. 10000 2651. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0065 808- 06714 1848.000 m | 0. 79000 1459. 92| 1. 10000 2032. 80|
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0066 808- 06716 317.000 m | 2.00000 634. 00| 2. 75000 871. 75|
LI NE, REMOVE | | |
0068 808- 75140 1.000 EACH 55. 00000 55. 00| 65. 00000 65. 00|
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR | | |
0069 808- 75996 31.000 EACH 7. 00000 217. 00| 16. 50000 511. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | | |
0070 808- 75998 31.000 EACH 60. 00000 1860. 00| 70. 00000 2170. 00|
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |
0071 802- 05701 19.400 m | 32. 02000 621. 19| 43. 90000 851. 66|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0072 802- 05702 5.900 m | 32. 02000 188. 92| 43. 90000 259. 01
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | [
0073 801- 06203 1236.000 m | 0. 79000 976. 44 1. 10000 1359. 60|
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0074 808- 75297 3.600 m | 19. 36000 69. 70| 27.50000 99. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
SECTI ON TOTALS | $ 730, 568.09] $ 832, 949. 04

CONTRACT TOTALS | $ 730, 568. 09| $  832,949.04|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 26/ 02
PAGE : 541 -1

ENG NEER S ESTIMATE: $ 681, 722. 78 ROUTE : SR 114
CALL ORDER : 541 CONTRACT ID: B -25855-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 07/19/02 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1661008
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1523985 WRTZ & YATES, |INC. $ 584, 538. 67 100. 0000%
2 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 722, 949. 56 123. 6786%
| (1) 35-1523985 | (2) 35-1386990 |
| WRTZ & YATES, |NC. | 1'SOM JACK CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105- 06790 5.000 MS | 1200. 00000 6000. 00| 2200. 00000 11000. 00|
FIELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 7000. 00000 7000.00]  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  40000. 00000 40000. 00]  50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 162.000 n2 | 14. 37000 2327. 94| 74. 00000 11988. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 172.000 m | 8. 50000 1462. 00| 12. 00000 2064. 00|
GUARDRAI L, REMOVE | | |
0006 202-51133 120.000 m | 9. 85000 1182. 00| 9. 00000 1080. 00|
RAI LI NG, REMOVE | | |
0007 202-51328 LUMP|  100000. 00000 100000. 00|  80000. 00000 80000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 220.000 n2 | 10. 00000 2200. 00| 9. 00000 1980. 00|
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 32.000 n8 | 15. 75000 504. 00| 50. 00000 1600. 00|
EXCAVATI ON,  COMVON | | |
0010 203- 02070 283.000 n8 | 13. 00000 3679. 00| 32.00000 9056. 00|
BORROW | | |
0011 203- 02080 0.100 km |  30000. 00000 3000.00]  80000. 00000 8000. 00|
LI NEAR GRADI NG | | |
0012 211- 06467 40.000 n8 | 20. 00000 800. 00| 39. 00000 1560. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0013 303- 52308 228.000 My | 17. 61000 4015. 08| 18. 00000 4104. 00|
COVPACTED AGGREGATE, O, 53 | | |
0014 404- 05511 298.000 n2 | 16. 00000 4768. 00| 6. 00000 1788. 00|
SEAL COAT, 2 | | |
0015 406- 05521 458.000 n2 | 0. 20000 91. 60| 1. 20000 549. 60|

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 541 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 681, 722. 78 ROUTE : SR 114
CALL ORDER . 541 CONTRACT ID : B -25855-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1386990 |
| WRTZ & YATES, | NC. | SOM JACK CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0016 601-01522 4.000 EACH 1288. 00000 5152. 00| 1600. 00000 6400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-01700 1.000 EACH 1750. 00000 1750. 00| 2000. 00000 2000. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | |
0018 601-94689 3.000 EACH 2250. 00000 6750. 00 2500. 00000 7500. 00|
GUARDRAI L END TREATMENT, GCS | |
0019 601-97774 1.000 EACH 1000. 00000 1000. 00 1200. 00000 1200. 00|

I

I

I

|
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
I
I
I
I
I

0020 601-99105 165.000 m | 33. 00000 5445. 00 42.00000 6930. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0021 602- 06729 12.000 EACH 15. 00000 180. 00 12. 00000 144. 00|
BARRI ER DELI NEATOR | |
0022 610- 05527 93.000 My | 150. 00000 13950. 00 175. 00000 16275. 00|
HVA FOR APPROACHES | | |
0023 610- 06257 224.000 n2 | 52. 64000 11791. 36| 62. 00000 13888. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | [
0024 616- 02320 1102.000 n2 | 3. 60000 3967. 20| 4. 00000 4408. 00|
GEOTEXTI LES | | [
0025 616- 06405 553.000 My | 23. 00000 12719. 00| 21. 00000 11613. 00|
RI PRAP, REVETNMENT | | |
0026 621- 01004 1.000 EACH 500. 00000 500. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06559 1200.000 n2 | 0. 72000 864. 00| 1. 06000 1272. 00|
MULCHED SEEDI NG, R | | |
0028 621- 06574 108.000 n2 | 15. 00000 1620. 00| 9. 00000 972. 00|
SODDI NG | | [
0029 702- 51005 93.800 n8 | 590. 00000 55342. 00| 540. 00000 50652. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0030 702-51100 118.000 kg | 11. 02000 1300. 36| 10. 00000 1180. 00|
DRAI N Pl PE, CAST I RON, 150 nm | | |
0031 702-51110 877.000 kg | 6. 61000 5796. 97| 9. 00000 7893. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0032 703- 51030 10738.000 kg | 1. 10000 11811. 80| 1. 10000 11811. 80|
REI NFORCI NG STEEL | | |
0033 703- 51032 36987.000 kg | 1. 18000 43644. 66| 1. 18000 43644. 66|
REI NFORCI NG STEEL, EPOXY COATED | | |
0034 704- 51002 227.800 n8 | 470. 00000 107066. 00| 510. 00000 116178. 00|

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 541 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 681, 722. 78 ROUTE : SR 114
CALL ORDER . 541 CONTRACT ID : B -25855-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1523985 | (2) 35-1386990 |
| WRTZ & YATES, | NC. | SOM JACK CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0035 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1500. 00000 6000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0036 706-51020 124.000 n8 | 105. 00000 13020. 00| 509. 00000 63116. 00|
CONCRETE, C, RAILING | | |
0037 707-05983 300.000 m | 250. 00000 75000. 00| 340. 00000 102000. 00|

STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | |

914 mm X 305 nm | |
0038 709-51821 LUWP| 6000. 00000 6000. 00| 18000. 00000 18000. 00|

|

I

SURFACE SEAL | |
0039 715- 05407 36.000 m | 40. 00000 1440. 00 50. 00000 1800. 00|
PI PE, END BENT DRAIN, 150 nm | | |
0040 715- 05756 4.000 m | 65. 00000 260. 00| 96. 50000 386. 00|
Pl PE EXTENSI ON, Cl RCULAR, 300 mm | | |
0041 715- 46000 1.000 EACH 160. 00000 160. 00| 300. 00000 300. 00|
PI PE END SECTION, 300 mm | | |
0042 801-04308 5.000 EACH 480. 00000 2400. 00| 150. 00000 750. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0043 801- 06605 6.000 EACH 130. 00000 780. 00| 125. 00000 750. 00|
BARRI CADE, |11A | | |
0044 801- 06606 4.000 EACH 150. 00000 600. 00| 160. 00000 640. 00|
BARRI CADE, |11B | | |
0045 801- 06625 38.000 EACH 100. 00000 3800. 00| 110. 00000 4180. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0046 801- 06640 11.000 EACH 150. 00000 1650. 00| 150. 00000 1650. 00|
CONSTRUCTI ON SI GN, A | | |
0047 801- 06645 2.000 EACH 80. 00000 160. 00| 55. 00000 110. 00|
CONSTRUCTI ON SI GN, B | | |
0048 801- 06775 LUMP| 6000. 00000 6000. 00|  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | |
0049 808- 06712 48.000 m | 3. 30000 158. 40 3. 50000 168. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0050 808- 06713 191.000 m | 3. 30000 630. 30| 3. 50000 668. 50|
LINE, PAINT, SOLID, WA TE, 100 mm | | |
SECTI ON TOTALS | $  584,538.67| $ 722, 949. 56|
------------------------------------------ o m e m et e o e e e e o e e e e e et e o e e e e ettt e m e e e e e e e e eeoeoeoo--

CONTRACT TOTALS [ $ 584, 538. 67| $ 722, 949. 56|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE : 02/ 26/
PAGE : 551 -1

02

ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5206006
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR QO $ 293, 645. 50 100. 0000%
2 35-1523985 WRTZ & YATES, |NC $ 318, 878. 73 108. 5930%
3 35-1447641 STRUCTURE CONTRACTORS $ 323, 321. 15 110. 1059%
4  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 329, 657. 02 112. 2636%
5 35-1673827 HENDERSQON, H. E., I NC $ 331, 086. 01 112. 7502%
6  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 343, 594. 47 117. 0099%
7 35-1609544 SCHUTT- LOOKABI LL CO $ 348, 392. 75 118. 6439%
8 35- 1381845 HARVEY, CGEORGE R & SON, | NC. $ 359, 716. 97 122. 5004%
9 35-1618530 AVMERI CAN CONTRACTI NG & SERVI CES $ 361, 743. 08 123. 1904%
10 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 371, 623.91 126. 5552%
| (1) 35-1364963 | (2) 35-1523985 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CO. | WRTZ & YATES, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T T oy
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105-06790 6.000 MOS | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 1500. 00000 9000. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 3000. 00000 3000. 00| 1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 14500. 00000 14500. 00| 20000. 00000 20000. 00| 16100. 00000 16100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 324.800 SYS | 17. 50000 5684. 00| 15. 00000 4872. 00| 28. 00000 9094. 40
PAVEMENT, REMOVE | | |
0005 202-02241 492.000 LFT | 4. 00000 1968. 00| 4. 00000 1968. 00| 2.10000 1033. 20
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP| 24000. 00000 24000. 00| 25000. 00000 25000. 00| 25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 266. 700 SYS | 7.50000 2000. 25| 5. 00000 1333. 50| 8. 00000 2133. 60
SURFACE M LLI NG, ASPHALT | | |
0008 303-52308 110.500 TON | 24. 00000 2652. 00| 11. 05000 1221. 03] 23. 00000 2541. 50
COVPACTED AGGREGATE, O, 53 | | |
0009 406- 05521 1364. 000 SYS | 0. 60000 818. 40| 0. 75000 1023. 00] 0. 55000 750. 20
ASPHALT FOR TACK COAT | | |
0010 601-01522 4.000 EACH 1250. 00000 5000. 00| 1350. 00000 5400. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0011 601- 04746 2.000 EACH 5500. 00000 11000. 00| 5390. 00000 10780. 00| 5000. 00000 10000. 00

ENERGY ABSORBI NG TERM NAL, CZ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1523985 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. QO | WRTZ & YATES, | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0012 601- 94689 2.000 EACH 2400. 00000 4800. 00| 5390. 00000 10780. 00| 2400. 00000 4800. 00
GUARDRAI L END TREATMENT, OS | | |
0013 601-99105 556.250 LFT | 10. 00000 5562. 50| 12. 00000 6675. 00| 11. 00000 6118. 75
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0014 602- 06639 660. 000 LFT | 18. 50000 12210. 00| 20. 00000 13200. 00| 18. 00000 11880. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0015 602- 06729 24,000 EACH 8. 00000 192. 00| 15. 00000 360. 00| 8. 00000 192. 00
BARRI ER DELI NEATOR | | |
0016 610- 05527 502.000 TON | 65. 00000 32630. 00| 70. 00000 35140. 00| 59. 00000 29618. 00
HMA FOR APPROACHES | [ [
0017 610- 06259 331.500 SYS | 55. 00000 18232. 50| 50. 00000 16575. 00| 52. 00000 17238. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 12 | | |
I'N. | | |
0018 616- 02320 36.000 SYS | 3. 50000 126. 00| 4. 00000 144. 00| 8. 00000 288. 00
GEOTEXTI LES | | |
0019 616- 06405 186. 000 TON | 28. 50000 5301. 00| 23. 00000 4278. 00| 35. 00000 6510. 00
Rl PRAP, REVETMENT | | |
0020 621-01004 1. 000 EACH 250. 00000 250. 00| 400. 00000 400. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0021 621- 06559 1000. 000 SYS | 0. 75000 750. 00| 0. 79000 790. 00| 1. 00000 1000. 00
MULCHED SEEDING R | | |
0022 702- 04433 26.000 EACH 5. 00000 130. 00| 20. 00000 520. 00| 60. 00000 1560. 00
FLOOR DRAIN, PVC, 6 IN | | |
0023 702-51005 1.500 CvYS | 900. 00000 1350. 00| 1500. 00000 2250. 00| 4200. 00000 6300. 00
CONCRETE, A, SUBSTRUCTURE | | |
0024 702-51863 642. 000 EACH| 6. 50000 4173. 00| 5. 00000 3210. 00| 8. 00000 5136. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0025 703-51032 25883. 000 LBS | 0. 65000 16823. 95| 0. 60000 15529. 80| 1. 00000 25883. 00
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0026 703-97703 32.000 EACH 10. 00000 320. 00| 12. 00000 384. 00| 13. 00000 416. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0027 704-51002 30.900 CYS | 650. 00000 20085. 00| 400. 00000 12360. 00| 550. 00000 16995. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706- 05732 4.000 EACH 1050. 00000 4200. 00| 1200. 00000 4800. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 352.700 LFT | 42.50000 14989. 75| 50. 00000 17635. 00| 43. 00000 15166. 10
CONCRETE, C, RAILING | | |
0030 709-51821 LUMP| 2950. 00000 2950. 00| 4600. 00000 4600. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0031 722-51401 190. 000 SFT | 10. 00000 1900. 00| 10. 00000 1900. 00| 20. 00000 3800. 00

BRI DGE DECK PATCHI NG FULL DEPTH | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1523985 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. QO | WRTZ & YATES, | NC. | STRUCTURE CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0032 722-51842 857.900 SYS | 42. 50000 36460. 75| 50. 00000 42895. 00| 40. 00000 34316. 00
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 CYS | 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0034 722-51852 380.000 SFT | 5. 00000 1900. 00| 7. 00000 2660. 00| 7.00000 2660. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0035 722-60824 857.900 SYS | 6. 50000 5576. 35| 5. 00000 4289. 50| 6. 00000 5147. 40
SURFACE M LLI NG | | |
0036 801-01851 LUVP| 12500. 00000 12500. 00| 15000. 00000 15000. 00| 12000. 00000 12000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0037 801- 06207 3255.000 LFT | 1. 00000 3255. 00| 1. 10000 3580. 50| 1. 00000 3255. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |N. | | |
0038 801- 06640 22.000 EACH 90. 00000 1980. 00| 160. 00000 3520. 00| 75. 00000 1650. 00
CONSTRUCTI ON SIGN, A | | |
0039 801- 06645 12. 000 EACH 35. 00000 420. 00| 80. 00000 960. 00| 30. 00000 360. 00
CONSTRUCTION SIGN, B | | |
0040 801-06775 LUWP| 6500. 00000 6500. 00| 10000. 00000 10000. 00| 17000. 00000 17000. 00
MAI NTAI NI NG TRAFFI C | | |
0041 808-06713 1496. 000 LFT | 0. 35000 523. 60| 0. 30000 448. 80| 0. 50000 748. 00
LI NE, PAINT, SOLID, WHITE, 4 IN. | |
0042 808-06714 1672. 000 LFT | 0. 35000 585. 20| 0. 30000 501. 60| 0. 50000 836. 00
LI NE, PAINT, SOLID, YELLON 4 IN | |
0043 808-06716 1395.000 LFT | 0. 75000 1046. 25| 1. 00000 1395. 00| 1. 00000 1395. 00
LI NE, REMOVE | | |
SECTI ON TOTALS | $ 293, 645. 50| $ 318, 878. 73| $ 323, 321. 15
CONTRACT TOTALS | $ 293, 645. 50| $ 318, 878. 73| $ 323, 321. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1673827 | (6) 35-2040801
| WEDDLE BROTHERS CONSTRUCTI ON| HENDERSQN, H. E. I NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 6.000 MXS | 1362. 01000 8172. 06| 800. 00000 4800. 00| 1200. 00000 7200. 00
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP| 1119. 87000 1119. 87| 3882. 36000 3882. 36| 2500. 00000 2500. 00
CONSTRUCTI ON ENG| NEER! NG | | |
0003 110-01001 LUWP| 16482. 21000 16482. 21| 10740. 00000 10740. 00| 16000. 00000 16000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 324.800 SYS | 18. 91000 6141. 97| 10. 40000 3377. 92| 12. 50000 4060. 00
PAVEMENT, REMOVE | | |
0005 202-02241 492.000 LFT | 3. 81000 1874. 52| 3. 50000 1722. 00| 3. 40000 1672. 80
GUARDRAI L, REMOVE | | |
0006 202-51328 LUWP| 31400. 00000 31400. 00| 47941. 80000 47941. 80| 32000. 00000 32000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 266. 700 SYS | 5. 65000 1506. 86| 4. 13000 1101. 47| 10. 00000 2667. 00
SURFACE M LLI NG, ASPHALT | | |
0008 303-52308 110.500 TON | 27. 53000 3042. 07| 23. 74000 2623. 27| 25. 00000 2762. 50
COVPACTED AGGREGATE, O, 53 | | |
0009 406- 05521 1364.000 SYS | 0. 07000 95. 48| 0. 57000 777. 48| 1. 00000 1364. 00
ASPHALT FOR TACK COAT | | |
0010 601-01522 4.000 EACH 1349. 39000 5397. 56| 1236. 00000 4944, 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0011 601- 04746 2.000 EACH 5510. 02000 11020. 04| 5768. 00000 11536. 00| 5600. 00000 11200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0012 601- 94689 2.000 EACH| 2810. 87000 5621. 74| 2060. 00000 4120. 00| 2000. 00000 4000. 00
GUARDRAI L END TREATMENT, OS | | |
0013 601-99105 556.250 LFT | 11. 25000 6257. 81| 9. 27000 5156. 44| 9. 00000 5006. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0014 602- 06639 660. 000 LFT | 21. 31000 14064. 60| 22. 33000 14737. 80| 30. 00000 19800. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0015 602- 06729 24.000 EACH 7.87000 188. 88| 8. 50000 204. 00| 8. 25000 198. 00
BARRI ER DELI NEATOR | | |
0016 610- 05527 502. 000 TON | 61. 85000 31048. 70| 67. 83000 34050. 66| 62. 00000 31124. 00
HVA FOR APPROACHES | | |
0017 610- 06259 331.500 SYS | 61.11000 20257. 97| 45. 03000 14927. 45| 60. 00000 19890. 00
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
I'N. I I I
0018 616- 02320 36.000 SYS | 3. 71000 133. 56| 4, 10000 147. 60| 5. 00000 180. 00
GEOTEXTI LES | | [
0019 616- 06405 186.000 TON | 26. 19000 4871. 34| 36. 49000 6787. 14| 35. 00000 6510. 00

Rl PRAP, REVETMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1673827 | (6) 35-2040801
| WEDDLE BROTHERS CONSTRUCTI ON| HENDERSQN, H. E. I NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0020 621-01004 1.000 EACH 348. 59000 348. 59| 309. 00000 309. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 1000. 000 SYS | 0. 75000 750. 00| 0. 68000 680. 00| 0. 66000 660. 00
MULCHED SEEDI NG R | | |
0022 702- 04433 26. 000 EACH 54. 33000 1412. 58| 30. 75000 799. 50| 80. 00000 2080. 00
FLOOR DRAIN, PVC, 6 IN. | | |
0023 702-51005 1.500 CYS | 4898. 49000 7347. 74| 1024. 58000 1536. 87| 4000. 00000 6000. 00
CONCRETE, A, SUBSTRUCTURE | | |
0024 702-51863 642. 000 EACH 6. 89000 4423. 38| 9. 67000 6208. 14| 10. 00000 6420. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0025 703-51032 25883. 000 LBS | 0. 69000 17859. 27| 0. 50000 12941. 50| 0. 80000 20706. 40
REI NFORCI NG STEEL, EPOXY COATED | | |
0026 703-97703 32.000 EACH 13. 60000 435. 20| 13. 60000 435. 20| 15. 00000 480. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0027 704-51002 30.900 CYS | 807. 22000 24943. 10| 774. 84000 23942. 56| 800. 00000 24720. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706- 05732 4.000 EACH 1342. 86000 5371. 44| 959. 73000 3838. 92| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 352.700 LFT | 45. 28000 15970. 26| 36. 14000 12746. 58| 40. 00000 14108. 00
CONCRETE, C, RAILING | | |
0030 709-51821 LUMP| 3120. 47000 3120. 47| 4037. 60000 4037. 60| 3300. 00000 3300. 00
SURFACE SEAL | | |
0031 722-51401 190. 000 SFT | 2. 02000 383. 80| 61. 50000 11685. 00| 40. 00000 7600. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0032 722-51842 857.900 SYS | 40. 36000 34624. 84| 49. 83000 42749. 16| 55. 00000 47184. 50
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 CvYS | 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0034 722-51852 380.000 SFT | 10. 13000 3849. 40| 17. 31000 6577. 80| 7.00000 2660. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0035 722-60824 857.900 SYS | 4. 86000 4169. 39| 4. 84000 4152. 24| 7.00000 6005. 30
SURFACE M LLI NG | | |
0036 801-01851 LUWP| 11807. 18000 11807. 18| 12875. 00000 12875. 00| 15000. 00000 15000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0037 801- 06207 3255.000 LFT | 1. 01000 3287. 55| 0. 93000 3027. 15| 0. 90000 2929. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |N. | | |
0038 801- 06640 22.000 EACH 73. 09000 1607. 98| 66. 95000 1472. 90| 65. 00000 1430. 00
CONSTRUCTI ON SIGN, A | | |
0039 801- 06645 12. 000 EACH 33. 73000 404. 76| 30. 90000 370. 80| 30. 00000 360. 00

CONSTRUCTI ON SI GN, B | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0906416 | (5) 35-1673827 | (6) 35-2040801
| WEDDLE BROTHERS CONSTRUCTI ON| HENDERSON, H. E., | NC | GOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0040 801-06775 LUVP| 16716. 21000 16716. 21| 5146. 90000 5146. 90| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | |
0041 808-06713 1496. 000 LFT | 0. 33000 493. 68| 0. 30000 448. 80| 0. 29000 433. 84
LINE, PAINT, SOLID, WH TE, 4 IN | |
0042 808-06714 1672.000 LFT | 0. 33000 551. 76| 0. 30000 501. 60| 0. 29000 484. 88
LI NE, PAINT, SCLID, YELLOW 4 IN. | |
0043 808- 06716 1395. 000 LFT | 0. 56000 781. 20| 0. 52000 725. 40| 0. 50000 697. 50
LI NE, REMOVE | [ |
SECTI ON TOTALS | $ 329, 657. 02] $ 331, 086. 01| $ 343, 594. 47
------------------------------------------ o m o e e e e o e e e e e e e e e e e e e e e e e e e e e e ad e e e e e e e e e eemeeea—aao
CONTRACT TOTALS | $ 329, 657. 02| $ 331, 086. 01| $ 343, 594. 47
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1609544 | (8) 35-1381845 | (9) 35-1618530
| SCHUTT- LOOKABI LL QO | HARVEY, GEORGE R & SON, | NO AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 MOS | 2000. 00000 12000. 00| 1500. 00000 9000. 00| 1200. 00000 7200. 00
FI ELD OFFI CE, 300 SFT | |

0002 105- 06845 LUMP| 50. 00000 50. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  17400. 00000 17400.00|  18000. 00000 18000. 00|  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 02240 324.800 SYS | 10. 00000 3248. 00| 18. 50000 6008. 80| 15. 00000 4872. 00
PAVEMENT, REMOVE | | |

0005 202- 02241 492.000 LFT | 2.10000 1033. 20| 3. 00000 1476. 00| 4. 00000 1968. 00
GUARDRAI L, REMOVE | |

0006 202- 51328 LUMP|  46410. 00000 46410.00]  40000. 00000 40000. 00|  43500. 00000 43500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |

0007 202- 60820 266.700 SYS | 4. 98000 1328. 17| 10. 00000 2667. 00| 6. 00000 1600. 20
SURFACE M LLI NG, ASPHALT | |

0008 303- 52308 110.500 TON | 30. 00000 3315. 00| 22.00000 2431. 00| 42. 00000 4641. 00
COMPACTED AGGREGATE, O, 53 | | |

0009 406- 05521 1364.000 SYS | 0. 62000 845. 68| 0. 60000 818. 40| 0. 60000 818. 40
ASPHALT FOR TACK COAT | | |

0010 601- 01522 4.000 EACH 1356. 00000 5424. 00| 1380. 00000 5520. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0011 601- 04746 2.000 EACH 5537. 00000 11074. 00| 5635. 00000 11270. 00| 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0012 601- 94689 2.000 EACH 2600. 00000 5200. 00| 2645. 00000 5290. 00| 2100. 00000 4200. 00
GUARDRAI L END TREATMENT, CS | |

0013 601- 99105 556. 250 LFT | 11. 30000 6285. 63| 11. 50000 6396. 88| 9. 50000 5284. 38
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0014 602- 06639 660. 000 LFT | 19. 00000 12540. 00| 32. 00000 21120. 00| 22. 00000 14520. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0015 602- 06729 24.000 EACH 8. 00000 192. 00| 8. 00000 192. 00| 8. 50000 204. 00
BARRI ER DELI NEATOR | | |

0016 610- 05527 502. 000 TON | 73. 28000 36786. 56| 84. 00000 42168. 00| 60. 00000 30120. 00
HVA FOR APPROACHES | | |

0017 610- 06259 331.500 SYS | 62. 50000 20718. 75 65. 00000 21547. 50| 70. 00000 23205. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N. | I I

0018 616- 02320 36.000 SYS | 5. 00000 180. 00| 5. 00000 180. 00| 10. 00000 360. 00
GEOTEXTI LES | | [

0019 616- 06405 186.000 TON | 33. 35000 6203. 10| 25. 00000 4650. 00| 31. 00000 5766. 00

Rl PRAP, REVETMENT | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1609544 | (8) 35-1381845 | (9) 35-1618530
| SCHUTT- LOOKABI LL QO | HARVEY, GEORGE R & SON, | NC] AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0020 621-01004 1.000 EACH 340. 00000 340. 00| 345. 00000 345. 00| 325. 00000 325. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 1000. 000 SYS | 0. 75000 750. 00| 0. 76000 760. 00| 0. 70000 700. 00
MULCHED SEEDI NG R | | |
0022 702- 04433 26. 000 EACH| 20. 00000 520. 00| 50. 00000 1300. 00] 105. 00000 2730. 00
FLOOR DRAIN, PVC, 6 IN. | | |
0023 702-51005 1.500 CYS | 2000. 00000 3000. 00| 5000. 00000 7500. 00| 3500. 00000 5250. 00
CONCRETE, A, SUBSTRUCTURE | | |
0024 702-51863 642. 000 EACH 6. 00000 3852. 00| 12. 00000 7704. 00| 8. 00000 5136. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0025 703-51032 25883. 000 LBS | 0. 60000 15529. 80| 0. 60000 15529. 80| 0. 70000 18118. 10
REI NFORCI NG STEEL, EPOXY COATED | | |
0026 703-97703 32.000 EACH 10. 09000 322. 88| 15. 00000 480. 00| 20. 00000 640. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0027 704-51002 30.900 CYS | 1174. 00000 36276. 60| 850. 00000 26265. 00| 1200. 00000 37080. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706- 05732 4.000 EACH 1400. 00000 5600. 00| 960. 00000 3840. 00| 1350. 00000 5400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 352.700 LFT | 34. 03000 12002. 38| 41. 00000 14460. 70| 40. 00000 14108. 00
CONCRETE, C, RAILING | | |
0030 709-51821 LUMP| 2888. 00000 2888. 00| 2670. 00000 2670. 00| 2800. 00000 2800. 00
SURFACE SEAL | | |
0031 722-51401 190. 000 SFT | 20. 00000 3800. 00| 30. 00000 5700. 00| 10. 00000 1900. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0032 722-51842 857.900 SYS | 43. 35000 37189. 97| 45. 00000 38605. 50| 43. 00000 36889. 70
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 CvYS | 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0034 722-51852 380. 000 SFT | 15. 00000 5700. 00| 10. 00000 3800. 00| 3. 00000 1140. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0035 722-60824 857.900 SYS | 4. 98000 4272. 34| 4. 00000 3431. 60| 6. 00000 5147. 40
SURFACE M LLI NG | | |
0036 801-01851 LUMP| 15560. 00000 15560. 00| 12500. 00000 12500. 00| 20000. 00000 20000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0037 801- 06207 3255.000 LFT | 1. 02000 3320. 10| 1. 04000 3385. 20| 0. 95000 3092. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |N. | | |
0038 801- 06640 22.000 EACH 73. 00000 1606. 00| 75. 00000 1650. 00| 75. 00000 1650. 00
CONSTRUCTI ON SIGN, A | | |
0039 801- 06645 12. 000 EACH 34. 00000 408. 00| 34. 50000 414. 00| 30. 00000 360. 00

CONSTRUCTI ON SI GN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1609544 | (8) 35-1381845 | (9) 35-1618530
| SCHUTT- LOOKABI LL QO | HARVEY, GEORGE R & SON, | NO AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0040 801-06775 LUWP| 3080. 00000 3080. 00| 6000. 00000 6000. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0041 808-06713 1496. 000 LFT | 0. 33000 493. 68| 0. 33000 493. 68| 0. 30000 448. 80
LINE, PAINT, SOLID, WH TE, 4 IN | | |
0042 808-06714 1672.000 LFT | 0. 33000 551. 76| 0. 33000 551. 76| 0. 30000 501. 60
LI NE, PAINT, SCLID, YELLOW 4 IN. | | |
0043 808-06716 1395. 000 LFT | 0. 57000 795. 15| 0. 57000 795. 15| 0. 55000 767.25
LI NE, REMOVE | [
SECTI ON TOTALS | $ 348, 392. 75| $ 359, 716. 97| $ 361, 743. 08
------------------------------------------ o m o e e e e o e e e e e e e e e e e e e e e e e e e e e e ad e e e e e e e e e eemeeea—aao

CONTRACT TOTALS | $ 348,392 75| $ 359, 716. 97| $  361,743.08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE :

| (10) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I

0001 105- 06790 6.000 MOS | 1800. 00000 10800. 00| |
FI ELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUVP| 3850. 00000 3850. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  18500. 00000 18500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 324.800 SYS | 26. 00000 8444. 80| |
PAVEMENT, REMOVE | [ |
0005 202- 02241 492.000 LFT | 2.10000 1033. 20| |
GUARDRAI L, REMOVE | [ |
0006 202- 51328 LUMP|  47415. 57000 47415. 57| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 266.700 SYS | 10. 50000 2800. 35 |
SURFACE M LLI NG, ASPHALT | | |
0008 303- 52308 110.500 TON | 28. 00000 3094. 00| |
COMPACTED AGGREGATE, O, 53 | | |
0009 406- 05521 1364.000 SYS | 0. 03000 40. 92| |
ASPHALT FOR TACK COAT | | |
0010 601- 01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0011 601-04746 2.000 EACH 4900. 00000 9800. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0012 601- 94689 2.000 EACH 2300. 00000 4600. 00| |
GUARDRAI L END TREATMENT, CS | | |
0013 601- 99105 556. 250 LFT | 10. 00000 5562. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0014 602- 06639 660. 000 LFT | 27.00000 17820. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0015 602- 06729 24.000 EACH 7.00000 168. 00| |
BARRI ER DELI NEATOR | | |
0016 610- 05527 502.000 TON | 60. 00000 30120. 00| |
HVA FOR APPROACHES | [ |
0017 610- 06259 331.500 SYS | 64. 00000 21216. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N. I I I
0018 616- 02320 36.000 SYS | 7.00000 252. 00| |
GEOTEXTI LES | | [
0019 616- 06405 186. 000 TON | 27.00000 5022. 00| |
I

Rl PRAP, REVETMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (10) 35-0918397 | |
| RETH RILEY OONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0020 621-01004 1.000 EACH 300. 00000 300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0021 621- 06559 1000. 000 SYS | 0. 66000 660. 00| |
MULCHED SEEDI NG R | | |
0022 702- 04433 26.000 EACH 45. 00000 1170. 00| |
FLOOR DRAIN, PVC, 6 IN. | | |
0023 702-51005 1.500 CYS | 2000. 00000 3000. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0024 702-51863 642. 000 EACH 12. 00000 7704. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0025 703-51032 25883. 000 LBS | 0. 65000 16823. 95| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0026 703-97703 32.000 EACH 18. 00000 576. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0027 704-51002 30.900 CYS | 900. 00000 27810. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0028 706- 05732 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0029 706-51025 352.700 LFT | 38. 00000 13402. 60| |
CONCRETE, C, RAILING | | |
0030 709-51821 LUMP| 2772. 00000 2772. 00| |
SURFACE SEAL | | |
0031 722-51401 190. 000 SFT | 27. 00000 5130. 00| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0032 722-51842 857.900 SYS | 45. 00000 38605. 50| |
BRI DGE DECK OVERLAY | | |
0033 722-51846 1.000 CvYS | 300. 00000 300. 00| |
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0034 722-51852 380. 000 SFT | 20. 00000 7600. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0035 722-60824 857.900 SYS | 12. 00000 10294. 80| |
SURFACE M LLI NG | [ |
0036 801-01851 LUMP| 22000. 00000 22000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0037 801- 06207 3255.000 LFT | 0. 90000 2929. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |N. | | |
0038 801- 06640 22.000 EACH 65. 00000 1430. 00| |
CONSTRUCTI ON SIGN, A | | |
0039 801- 06645 12. 000 EACH 30. 00000 360. 00| |
|

CONSTRUCTI ON SIGN, B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 551 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 364, 197. 30 ROUTE : SR 47
CALL ORDER . 551 CONTRACT I D : B -25859-A COUNTI ES : BOONE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (10) 35-0918397 | |
| RETH RILEY OONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0040 801-06775 LUMP| 7000. 00000 7000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0041 808-06713 1496. 000 LFT | 0. 29000 433. 84| |
LINE, PAINT, SOLID, WH TE, 4 IN | | |
0042 808-06714 1672.000 LFT | 0. 29000 484. 88| |
LI NE, PAINT, SCLID, YELLOW 4 IN. | | |
0043 808-06716 1395. 000 LFT | 0. 50000 697. 50| |
LI NE, REMOVE | [ |
SECTI ON TOTALS | $ 371, 623. 91| |
------------------------------------------ e m o e e e e e e e e e e e e e e e e e e e e e e e e e md e e e e e e e e e eemeeea—aaon
CONTRACT TOTALS | $ 371, 623. 91| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 561 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : N302003
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1106884 ELLAS CONSTRUCTI ON CO $ 1,224,713.15 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON CONDI TI ONAL BI D $ 1,249, 000. 00 101. 9830%
3 36-2231526 WALSH CONSTR CO CF | LL $ 1,299, 695. 40 106. 1224%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,438,251.58 117. 4357%
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF I LL
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | I
0001 105- 01925 8.000 MOS | 2000. 00000 16000. 00| 1975. 31000 15802. 48] 2000. 00000 16000. 00
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP| 8700. 00000 8700.00]  15304. 94000 15304. 94|  40000. 00000 40000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  55000. 00000 55000. 00|  61157. 75000 61157.75|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 1285.000 SYS | 13. 00000 16705. 00| 7. 73000 9933. 05| 12. 00000 15420. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 2025.000 LFT | 2. 80000 5670. 00| 0. 10000 202. 50| 2. 80000 5670. 00
GUARDRAI L, REMOVE | |
0006 202- 02272 175.000 LFT | 6. 30000 1102. 50| 10. 48000 1834. 00| 12. 00000 2100. 00
PAVED S| DE DI TCH, REMOVE | | |
0007 202- 03135 100.000 SFT | 56. 65000 5665. 00| 5. 00000 500. 00 16. 00000 1600. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE | [ |
0008 202-51133 645. 000 LFT | 2. 60000 1677. 00| 6. 87000 4431. 15 6. 00000 3870. 00
RAI LI NG REMOVE | | |
0009 202- 51328 LUMP|  209000. 00000 209000. 00|  167188. 31000 167188.31] 171130. 00000 171130. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202- 51368 640. 000 SYS | 6. 55000 4192. 00| 7. 87000 5036. 80| 10. 00000 6400. 00
SLOPEWALL, REMOVE | | |
0011 203- 02000 240.700 CYS | 31. 90000 7678. 33| 20. 73000 4989. 71| 30. 00000 7221.00
EXCAVATI ON, COMMON | | |
0012 211- 02060 77.400 CYS | 32. 60000 2523. 24| 43. 27000 3349. 10| 45. 00000 3483. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52308 426.100 TON | 23. 50000 10013. 35| 21. 26000 9058. 89| 16. 71000 7120. 13

COVPACTED AGGREGATE, O 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 561 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0014 503- 05310 192. 000 LFT | 98. 75000 18960. 00| 108. 87000 20903. 04| 96. 81000 18587. 52
TERM NAL JO NT | | |
0015 601-01522 6.000 EACH 870. 00000 5220. 00| 1000. 00000 6000. 00| 230. 55000 1383. 30
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-07024 1.000 EACH 5950. 00000 5950. 00| 6600. 00000 6600. 00| 5950. 00000 5950. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0017 601- 92355 4.000 EACH 70. 00000 280. 00| 30. 00000 120. 00| 70. 00000 280. 00

GUARD RAI L STANDARD TERM NAL CONNECTOR, | | I
M CHI GAN END SHOE | | |

0018 601- 94689 2.000 EACH 2075. 00000 4150. 00| 2200. 00000 4400. 00| 2075. 00000 4150. 00
GUARDRAI L END TREATMENT, OS | |

0019 601- 94690 2.000 EACH 3100. 00000 6200. 00| 3200. 00000 6400. 00| 3100. 00000 6200. 00
GUARDRAI L END TREATMENT, MS | |

0020 601-97774 1.000 EACH 950. 00000 950. 00| 700. 00000 700. 00| 950. 00000 950. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE

I
I I
0021 601- 99105 200.000 LFT | 9. 00000 1800. 00| 11. 00000 2200. 00| 9. 00000 1800. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 602- 06639 1170.000 LFT | 15. 70000 18369. 00| 13. 11000 15338. 70| 20. 00000 23400. 00
TEMPORARY CONCRETE BARRI ER. ANCHORED | |
0024 602- 06646 400.000 LFT | 12. 70000 5080. 00| 12. 15000 4860. 00| 13. 00000 5200. 00
TEMPORARY CONCRETE BARRI ER | | |
0025 602- 06729 40.000 EACH 3. 95000 158. 00| 6. 00000 240. 00| 8. 50000 340. 00
BARRI ER DELI NEATOR | | |
0026 602- 91266 43.000 LFT | 70. 00000 3010. 00| 64. 54000 2775. 22| 122. 50000 5267. 50
MEDI AN BARRI ER, CONCRETE, MODI FI ED | | |
0027 610- 05527 1312.800 TON | 35. 00000 45948. 00| 35. 00000 45948. 00| 35. 00000 45948. 00
HVA FOR APPROACHES | | |
0029 610- 06259 626. 000 SYS | 44. 25000 27700. 50| 48. 76000 30523. 76| 48. 18000 30160. 68
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN. | I I
0030 611-52817 2.000 EACH 7825. 00000 15650. 00|  19682. 37000 39364. 74| 7290. 74000 14581. 48
TEMPORARY CROSSOVER, B | | |
0031 616- 02320 184.000 SYS | 2. 50000 460. 00| 3. 05000 561. 20| 2. 23000 410.32
GEOTEXTI LES | | [
0032 616- 06405 127.800 TON | 25. 15000 3214. 17| 55. 67000 7114. 63| 32. 30000 4127. 94
RI PRAP, REVETNMENT | | |
0033 616- 06455 640. 000 SYS | 39. 00000 24960. 00| 45. 06000 28838. 40| 39. 35000 25184. 00
SLOPEWALL | | [
0034 621-06574 400.000 SYS | 9. 45000 3780. 00| 9. 42000 3768. 00| 9. 42000 3768. 00
I

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0035 702-51110 2056. 000 LBS | 2. 30000 4728. 80| 1. 98000 4070. 88| 2. 53000 5201. 68
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0036 702-51863 256. 000 EACH 7.50000 1920. 00| 7. 44000 1904. 64| 13. 00000 3328. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-51030 13303.000 LBS | 0. 53000 7050. 59| 0. 62000 8247. 86| 0. 51000 6784. 53
REI NFORCI NG STEEL | | |
0038 703-51032 163442. 000 LBS | 0. 65000 106237. 30| 0. 68000 111140. 56| 0. 58000 94796. 36
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0039 704-51002 565. 000 CYS | 425. 50000 240407. 50| 375. 93000 212400. 45| 500. 00000 282500. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706-05732 4.000 EACH 1256. 00000 5024. 00| 1444, 29000 5777. 16| 1600. 00000 6400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0041 706-51025 844.300 LFT | 32. 00000 27017. 60| 51. 23000 43253. 49| 56. 00000 47280. 80
CONCRETE, C, RAILING | | |
0042 709-51821 LUVP| 11950. 00000 11950. 00| 11230. 00000 11230. 00| 11950. 00000 11950. 00
SURFACE SEAL | | [
0043 711-93035 LUVP| 50000. 00000 50000. 00| 21851. 69000 21851. 69| 18000. 00000 18000. 00
JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | | |
0044 711-96242 28.000 EACH| 272. 00000 7616. 00| 1090. 78000 30541. 84| 400. 00000 11200. 00
DI APHRAGM RESET | | |
0045 711-96800 768. 000 EACH 12. 00000 9216. 00| 5. 29000 4062. 72| 5. 00000 3840. 00
STUD SHEAR CONNECTOR | | |
0046 715- 05955 418.000 LFT | 27. 25000 11390. 50| 87. 29000 36487. 22| 28. 21000 11791. 78
Pl PE, FBC&L CSP, 0.109 IN. , 12 IN | | |
0047 715- 46000 2.000 EACH 178. 00000 356. 00| 241. 07000 482. 14| 262. 20000 524. 40
PI PE END SECTION, 12 IN. | | [
0048 715-91361 57.000 LFT | 12. 70000 723. 90| 10. 66000 607. 62| 53. 48000 3048. 36
PIPE, PVC, 6 IN | | |
0049 724-51925 202.000 LFT | 113. 00000 22826. 00| 122. 94000 24833. 88| 75. 00000 15150. 00
STRUCTURAL EXPANSI ON JO NT, SS | | |
0050 726-99095 32.000 EACH 500. 00000 16000. 00| 573. 03000 18336. 96| 852. 00000 27264. 00
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0051 801-06203 2706. 000 LFT | 0. 20000 541. 20| 0. 17000 460. 02| 0. 21000 568. 26
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0052 801- 06207 11557. 000 LFT | 0. 78000 9014. 46| 0. 82000 9476. 74| 0. 82000 9476. 74
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I | I
0053 801- 06469 3592.000 LFT | 1. 60000 5747. 20| 0. 82000 2945. 44| 1. 65000 5926. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | |
0054 801- 06606 16. 000 EACH 97. 00000 1552. 00| 140. 00000 2240. 00| 101. 44000 1623. 04

BARRI CADE, |11B | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1106884 | (2) 35-1582109 | (3) 36-2231526
| ELLAS CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON| WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0055 801- 06640 49. 000 EACH 77.00000 3773. 00| 119. 00000 5831. 00| 80. 53000 3945. 97
CONSTRUCTI ON SIGN, A | | |
0056 801- 06645 5.000 EACH 25. 00000 125. 00| 50. 00000 250. 00| 26. 15000 130. 75
CONSTRUCTI ON SIGN, B | | |
0057 801-06710 280. 000 DAY | 12. 00000 3360. 00| 18. 00000 5040. 00| 12. 55000 3514. 00
FLASHI NG ARROW SI GN | | |
0058 801- 06775 LUVP| 26820. 00000 26820. 00| 47611. 24000 47611. 24| 75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | | |
0059 808-06711 886.000 LFT | 0. 28000 248. 08| 0. 18000 159. 48| 0. 28000 248. 08
LI NE, PAINT, BROKEN, WVHITE, 4 IN. | | |
0060 808-06713 906. 000 LFT | 0. 28000 253. 68| 0. 18000 163. 08| 0. 28000 253. 68
LINE, PAINT, SOLID, WH TE, 4 IN | | |
0061 808-06714 2850. 000 LFT | 0. 28000 798. 00| 1. 00000 2850. 00| 0. 28000 798. 00
LI NE, PAINT, SCLID, YELLOW 4 IN. | | |
0062 808-06716 3168.000 LFT | 0. 45000 1425. 60| 0. 60000 1900. 80| 0. 47000 1488. 96
LI NE, REMOVE | | |
0063 808- 75996 12.000 EACH 10. 00000 120. 00| 9. 23000 110. 76| 110. 00000 1320. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0064 808- 75998 12. 000 EACH 110. 00000 1320. 00| 226. 90000 2722. 80| 65. 00000 780. 00
SNOAWPLOMBLE RAI SED PAVEMENT NMARKER | | |
0065 202- 60820 667.000 SYS | 7.50000 5002. 50| 6. 54000 4362. 18| 4. 30000 2868. 10
SURFACE M LLI NG ASPHALT | | |
0066 406- 05520 1.000 TON | 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
ASPHALT FOR TACK COAT | | |
0067 503-03489 96. 000 EACH| 12. 65000 1214. 40| 20. 60000 1977. 60| 9. 66000 927. 36
RETRCFI TTED TI E BARS | | |
0068 503- 05240 720.000 LFT 8. 75000 6300. 00| 7. 33000 5277. 60| 9. 62000 6926. 40
D-1 CONTRACTI ON JO NT [ |
0069 502- 06329 853. 000 SYS 45. 75000 39024. 75| 42. 26000 36047. 78| 41. 84000 35689. 52
0070 601-99108 1550. 000 LFT 12. 20000 18910. 00| 16. 00000 24800. 00| 12. 20000 18910. 00

GUARDRAI L, WBEAM DOUBLE FACED, 6 FT.

I
|

PCCP, 12 IN. [ | I
|
3 IN. SPACI NG [
|

0071 801- 09133 4.000 EACH 9980. 00000 39920. 00| 7500. 00000 30000. 00|  10437. 24000 41748. 96
TEMPORARY CHANGEABLE MESSAGE S| GN | | I
0072 808- 75994 36.000 EACH| 14. 25000 513. 00| 100. 00000 3600. 00| 8. 00000 288. 00
PRI SMATI C REFLECTOR | | |
SECTI ON TOTALS | $ 1,224, 713.15]| $ 1,249, 000. 00| $ 1,299, 695. 40
------------------------------------------ e

CONTRACT TOTALS | $ 1,224,713.15] $ 1,249, 000.00] $ 1,299, 695. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 561 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

GUARD RAI L STANDARD TERM NAL CONNECTOR, |
M CHI GAN END SHCE |
0018 601-94689 2.000 EACH 2075. 00000 4150. 00

I
0001 105-01925 8.000 MOS | 2000. 00000 16000. 00| |
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP| 9000. 00000 9000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00| |
MOBI LI ZATI ON AND DENMDBI LI ZATI ON | | |
0004 202- 02240 1285.000 SYS | 15. 00000 19275. 00| |
PAVEMENT, REMOVE | |
0005 202- 02241 2025.000 LFT | 2. 80000 5670. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 02272 175.000 LFT | 10. 00000 1750. 00| |
PAVED S| DE DI TCH, REMOVE | | |
0007 202-03135 100. 000 SFT | 20. 00000 2000. 00| |
REGULATED ASBESTCS CONTAI NI NG MATER! ALS, | | |
REMOVE I I I
0008 202- 51133 645.000 LFT | 8. 00000 5160. 00| |
RAI LI NG REMOVE | | |
0009 202- 51328 LUMP|  335394. 13000 335394. 13| |
PRESENT STRUCTURE, REMOVE PCRTI ONS | | |
0010 202- 51368 640.000 SYS | 10. 00000 6400. 00| |
SLOPEWALL, REMOVE | | |
0011 203- 02000 240.700 CYS | 30. 00000 7221. 00| |
EXCAVATI ON, COMVON | | |
0012 211- 02060 77.400 CYS | 35. 00000 2709. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 52308 426.100 TON | 25. 00000 10652. 50| |
COMPACTED AGGREGATE, O, 53 | |
0014 503- 05310 192.000 LFT | 75. 00000 14400. 00| |
TERM NAL JOI NT | | |
0015 601-01522 6.000 EACH| 870. 00000 5220. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-07024 1.000 EACH 5950. 00000 5950. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0017 601- 92355 4.000 EACH 70. 00000 280. 00| |
I I
| |
GUARDRAI L END TREATMENT, CS | [ |
0019 601- 94690 2.000 EACH 3100. 00000 6200. 00| |
I |

GUARDRAI L END TREATMENT, M5 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 561 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-0918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

0020 601-97774 1.000 EACH 950. 00000 950. 00|
GUARDRAI L END TREATMENT, CS, SPARE | |
PARTS PACKACE

|

| |

0021 601- 99105 200.000 LFT | 9. 00000 1800. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 602- 06639 1170.000 LFT | 15. 00000 17550. 00| |
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0024 602- 06646 400.000 LFT | 15. 00000 6000. 00| |
TEMPORARY CONCRETE BARRI ER | [ |
0025 602- 06729 40.000 EACH 8. 50000 340. 00| |
BARRI ER DELI NEATOR | | |
0026 602- 91266 43.000 LFT | 100. 00000 4300. 00| |
MEDI AN BARRI ER, CONCRETE, MODI FI ED | | |
0027 610- 05527 1312.800 TON | 40. 00000 52512. 00| |
HVA FOR APPROACHES | [ |
0029 610- 06259 626.000 SYS | 50. 00000 31300. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN. | I I
0030 611-52817 2.000 EACH 2500. 00000 5000. 00| |
TEMPORARY CROSSOVER, B | | |
0031 616- 02320 184.000 SYS | 3. 00000 552. 00| |
GEOTEXTI LES | | [
0032 616- 06405 127.800 TON | 30. 00000 3834. 00| |
Rl PRAP, REVETMENT | [ |
0033 616- 06455 640. 000 SYS | 60. 00000 38400. 00| |
SLOPEWALL | [ [
0034 621- 06574 400.000 SYS | 10. 00000 4000. 00| |
SODDI NG | [ [
0035 702-51110 2056.000 LBS | 3. 50000 7196. 00| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0036 702- 51863 256. 000 EACH| 10. 00000 2560. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | [ |
0037 703-51030 13303. 000 LBS | 0. 75000 9977. 25| |
REI NFORCI NG STEEL | | |
0038 703- 51032 163442.000 LBS | 0. 80000 130753. 60| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 704- 51002 565.000 CYS | 500. 00000 282500. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706- 05732 4.000 EACH 1800. 00000 7200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0041 706-51025 844.300 LFT | 30. 00000 25329. 00| |
|

CONCRETE, C, RAILING | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 561 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-0918397 | |
| RETH RILEY OONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0042 709-51821 LUMP| 13000. 00000 13000. 00|
SURFACE SEAL | | [
0043 711-93035 LUMP| 15000. 00000 15000. 00|
JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | | |
0044 711-96242 28.000 EACH 150. 00000 4200. 00|
DI APHRAGM RESET | | |
0045 711-96800 768.000 EACH 2. 00000 1536. 00|
STUD SHEAR CONNECTOR [ |
0046 715- 05955 418.000 LFT | 30. 00000 12540. 00| |
Pl PE, FBC&L CSP, 0.109 IN. , 12 IN | | |
0047 715-46000 2.000 EACH 400. 00000 800. 00|
Pl PE END SECTION, 12 IN. | | |
0048 715-91361 57.000 LFT | 14. 00000 798. 00|
PIPE, PVC, 6 IN. | | |
0049 724-51925 202.000 LFT | 110. 00000 22220. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0050 726- 99095 32.000 EACH 660. 00000 21120. 00|
BEARI NG ASSEMBLY, ELASTOVERIC, | | | |
0051 801- 06203 2706. 000 LFT | 0. 20000 541. 20|
TEMPORARY PAVEMENT MARKI NG 4 I N | | |
0052 801- 06207 11557.000 LFT | 0. 80000 9245. 60| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0053 801- 06469 3592.000 LFT | 1. 60000 5747. 20| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. I I I
0054 801- 06606 16. 000 EACH 100. 00000 1600. 00| |
BARRI CADE, |111B | [ |
0055 801- 06640 49. 000 EACH 80. 00000 3920. 00| |
CONSTRUCTI ON SIGN, A | | |
0056 801- 06645 5.000 EACH 25. 00000 125. 00| |
CONSTRUCTION SIGN, B | | |
0057 801-06710 280. 000 DAY | 12. 00000 3360. 00| |
FLASH NG ARROW SI GN | | |
0058 801-06775 LUMP| 40000. 00000 40000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0059 808-06711 886. 000 LFT | 0. 30000 265. 80| |
LINE, PAINT, BROKEN, WHTE, 4 IN | | |
0060 808-06713 906. 000 LFT | 0. 30000 271. 80| |
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0061 808-06714 2850. 000 LFT | 0. 30000 855. 00| |
|

LI NE, PAINT, SCLID, YELLOW 4 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 561 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 249,572.79 RQUTE : SR 149
CALL ORDER . 561 CONTRACT ID : B -25908-A COUNTI ES : PORTER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-0918397 | |
| RETH RILEY OONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0062 808-06716 3168.000 LFT | 0. 50000 1584. 00| |
LI NE, REMOVE | [ |
0063 808- 75996 12.000 EACH 12. 00000 144. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0064 808- 75998 12. 000 EACH 65. 00000 780. 00| |
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
0065 202- 60820 667.000 SYS | 7.50000 5002. 50| |
SURFACE M LLI NG ASPHALT | | |
0066 406- 05520 1.000 TON | 800. 00000 800. 00| |
ASPHALT FOR TACK COAT | | |
0067 503-03489 96. 000 EACH 15. 00000 1440. 00| |
RETRCFI TTED Tl E BARS | | |
0068 503- 05240 720.000 LFT | 14. 00000 10080. 00| |
D-1 CONTRACTI ON JO NT [ |
0069 502- 06329 853.000 SYS | 50. 00000 42650. 00| |
PCCP, 12 IN. | | |
0070 601-99108 1550. 000 LFT | 12. 00000 18600. 00| |
GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | [ |
3 IN. SPACI NG | [ |
0071 801-09133 4,000 EACH 10000. 00000 40000. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0072 808- 75994 36. 000 EACH 15. 00000 540. 00| |
PRI SMATI C REFLECTOR | | |
SECTI ON TOTALS | $ 1,438, 251. 58| |

CONTRACT TOTALS |

$ 1,438, 251.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 571 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 759. 98 RQUTE : |-65
CALL ORDER . 571 CONTRACT ID : B -25910-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/19/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0657223
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1523985 WRTZ & YATES, |NC $ 728, 909. 78 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 747, 493. 65 102. 5495%
| (1) 35-1523985 | (2) 35-1212938 [
| WRTZ & YATES, INC. | ATLAS EXCAVATI NG, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ I
0001 105- 01925 8.000 MS | 1500. 00000 12000. 00| 1000. 00000 8000. 00|
FIELD OFFICE, 51.1 n? | | I
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUVP|  40000. 00000 40000. 00|  38400. 00000 38400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 135.000 n2 | 15. 00000 2025. 00| 20. 00000 2700. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 529.200 m | 12. 00000 6350. 40| 6. 00000 3175. 20|
GUARDRAI L, REMOVE | | |
0006 202- 02277 550.000 m | 22.97000 12633. 50| 7.00000 3850. 00|
GUTTER, LIP, REMOVE | | |
0007 202-51133 200.200 m | 6. 56000 1313. 31| 4. 00000 800. 80|
RAI LI NG REMOVE | | |
0008 202-51328 LUMP|  50000. 00000 50000.00|  96500. 00000 96500. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51368 5.500 n2 | 50. 91000 280. 01| 125. 00000 687. 50|
SLOPEWALL, REMOVE | | |
0010 202- 60820 276.000 n2 | 5. 00000 1380. 00| 3. 40000 938. 40|
SURFACE M LLI NG ASPHALT | | |
0011 202- 60822 756.700 n2 | 4. 00000 3026. 80| 2. 90000 2194. 43|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0012 202- 91385 8.000 EACH| 200. 00000 1600. 00| 275. 00000 2200. 00|
I NLET, REMOVE | | |
0013 203- 02000 2656.000 n8 | 9. 16000 24328. 96| 13. 00000 34528. 00|
EXCAVATI ON,  COMMON | | |
0014 203- 02080 2.200 km | 6818. 18000 15000. 00| 6500. 00000 14300. 00|

LI NEAR GRADI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 571 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 825, 759. 98 RQUTE : |-65
CALL ORDER . 571 CONTRACT ID : B -25910-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1212938 |
| WRTZ & YATES, INC. | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0015 205- 02224 772.000 m | 6. 00000 4632. 00| 5. 00000 3860. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0016 211- 02060 45.000 nB | 31. 47000 1416. 15| 39. 00000 1755. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 303-52308 3840.000 My | 18. 74000 71961. 60| 12. 00000 46080. 00|
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 2346.000 My | 54. 00000 126684. 00| 44. 00000 103224. 00|
HVA BASE 25.0 nm NAINLI NE | | |
0019 402-05474 847.000 My | 52. 00000 44044. 00| 46. 00000 38962. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 412.000 My | 68. 00000 28016. 00| 62. 00000 25544. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0021 402- 05487 133.000 My | 60. 00000 7980. 00| 51. 00000 6783. 00|
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | |
0022 402- 05490 61.000 My | 89. 00000 5429. 00| 82. 00000 5002. 00|
HVA SURFACE 9.5 nm SHOULDER | | |
0023 405- 05517 9.100 My | 350. 00000 3185. 00| 330. 00000 3003. 00|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 3.200 My | 340. 00000 1088. 00| 235. 00000 752. 00|
ASPHALT FOR TACK COAT | | |
0025 601- 01522 4.000 EACH 1344. 00000 5376. 00| 1350. 00000 5400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601- 06037 4.000 EACH 560. 00000 2240. 00| 650. 00000 2600. 00|
GUARDRAI L END TREATMENT, | | | |
0027 601-99105 493.395 m | 32. 00000 15788. 64| 29. 00000 14308. 46|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 602- 06729 10. 000 EACH 15. 00000 150. 00| 7.50000 75. 00|
BARRI ER DELI NEATOR | | |
0029 605- 05523 538.000 m | 20. 00000 10760. 00| 16. 50000 8877. 00|
CURB, HMVA | | |
0030 605- 06095 26.000 m | 65. 00000 1690. 00| 40. 00000 1040. 00|
CURB, | NTEGRAL, B, CONCRETE | [ |
0031 605-94811 16. 000 EACH 400. 00000 6400. 00| 600. 00000 9600. 00|
CURB TURNOUT | | [
0032 610- 06257 193.400 n2 | 53. 75000 10395. 25| 56. 00000 10830. 40|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0033 616- 02320 450.000 n2 | 3. 60000 1620. 00| 5. 10000 2295. 00|
GEOTEXTI LES | | |
0034 616- 06405 361.000 My | 26. 46000 9552. 06| 23. 50000 8483. 50|
|

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 571 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 825, 759. 98 RQUTE : |-65
CALL ORDER . 571 CONTRACT ID : B -25910-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1523985 | (2) 35-1212938 |
| WRTZ & YATES, INC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0035 616-51367 5.500 n2 | 127. 00000 698. 50| 150. 00000 825. 00
SLOPEWALL, CONCRETE, 100 nm | | |
0036 619-04414 4.000 EACH 400. 00000 1600. 00| 325. 00000 1300. 00
DRAI N EXTENSI ON | [ |
0037 621-01004 1.000 EACH| 500. 00000 500. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06559 2230.000 n2 | 0. 72000 1605. 60| 0. 70000 1561. 00|
MULCHED SEEDI NG R | | |
0039 621- 06567 40.000 kL | 0. 70000 28. 00| 0. 70000 28. 00|
WATER | | |
0040 702-51110 288.800 kg | 6. 62000 1911. 86| 4. 70000 1357. 36|
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0041 702-51863 300. 000 EACH 6. 00000 1800. 00| 8. 00000 2400. 00|
FI ELD DRI LLED HOLE | N CONCRETE [ [ |
0042 702-93722 11.500 nB8 | 520. 00000 5980. 00| 500. 00000 5750. 00|
CONCRETE, C MUDVALL | | |
0043 703- 06029 20328.000 kg | 1. 20000 24393. 60| 1. 75000 35574. 00|
REI NFORCI NG BARS, EPOXY CQATED | | |
0044 704-51002 38.100 nB8 | 787. 40000 29999. 94| 725. 00000 27622. 50|
CONCRETE, C, SUPERSTRUCTURE | | |
0045 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1100. 00000 4400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0046 706-51020 51.900 n8 | 400. 00000 20760. 00| 365. 00000 18943. 50|
CONCRETE, C, RAILING | | |
0047 709-51821 LUMP| 4400. 00000 4400. 00| 4500. 00000 4500. 00
SURFACE SEAL | | [
0048 711-51864 8.000 EACH 200. 00000 1600. 00| 25. 00000 200. 00
DRI LLED HOLE | | [
0049 711-90275 332. 000 EACH 7. 00000 2324. 00| 9. 00000 2988. 00
WELDED STUD, 19 mm x 150 nm | | |
0050 715-05149 46.000 m | 65. 00000 2990. 00| 55. 00000 2530. 00
PIPE, TYPE 2, CIRCULAR 300 nm | | [
0051 715-46000 2.000 EACH 150. 00000 300. 00| 170. 00000 340. 00
PI PE END SECTI ON, 300 nm | | |
0052 720- 45025 2.000 EACH 1000. 00000 2000. 00| 900. 00000 1800. 00
| NLET, D6 | | [
0053 722-51401 100.000 n2 | 30. 00000 3000. 00| 240. 00000 24000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0054 722-51842 809.100 n2 | 46. 00000 37218. 60| 36. 00000 29127. 60

BRI DGE DECK OVERLAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 571 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 825, 759. 98 RQUTE : |-65
CALL ORDER . 571 CONTRACT ID : B -25910-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1212938 |
| WRTZ & YATES, INC. | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0055 722-51846 1.200 n8 | 395. 00000 474. 00| 395. 00000 474. 00|
BRI DGE DECK OVERLAY, ADDI Tl ONAL | |
0056 722-51852 250.000 n2 | 54. 00000 13500. 00| 100. 00000 25000. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0057 724-03276 25.600 m | 200. 00000 5120. 00| 210. 00000 5376. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0058 801- 03290 2.000 EACH 250. 00000 500. 00| 110. 00000 220. 00|
CONSTRUCTI ON SIGN, C | | |
0059 801- 06605 8.000 EACH 100. 00000 800. 00| 75. 00000 600. 00|
BARRI CADE, |11A | [ |
0060 801- 06606 8.000 EACH| 125. 00000 1000. 00| 85. 00000 680. 00|
BARRI CADE, 111B | [ |
0061 801-06625 49. 000 EACH 80. 00000 3920. 00| 70. 00000 3430. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0062 801- 06640 32.000 EACH 170. 00000 5440. 00| 85. 00000 2720. 00|
CONSTRUCTI ON SIGN, A | | |
0063 801- 06645 3.000 EACH 80. 00000 240. 00| 28. 00000 84. 00|
CONSTRUCTI ON SI GN, B | | [
0064 801-06710 90. 000 DAY | 20. 00000 1800. 00| 14. 50000 1305. 00|
FLASHI NG ARROW SI GN | |
0065 801-06775 LUVP| 10000. 00000 10000. 00| 30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | |
0066 808-06713 930.000 m | 1. 00000 930. 00| 0. 65000 604. 50|
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0067 808-06714 930.000 m | 1. 00000 930. 00| 0. 65000 604. 50|
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
SECTI ON TOTALS | $ 728, 909. 78| $ 747, 493. 65|
__________________________________________ e
CONTRACT TOTALS | $ 728, 909. 78| $ 747, 493. 65|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 573 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 617, 248. 58 ROUTE : SR 10
CALL ORDER . 573 CONTRACT ID : B -25911-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1881013
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1  35-1523985 WRTZ & YATES, |NC. $ 605, 414. 00 100. 0000%
2 35-1068009 DYER CONSTRUCTI CN CO $  651,523.97 107. 6162%
3 35-1489621 HRP CONSTRUCTI ON, | NC. $  775,494.53 128. 0932%
| (1) 35-1523985 | (2) 35-1068009 | (3) 35-1489621
| WRTZ & YATES, |NC. | DYER CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105- 06790 5.000 MOS | 1400. 00000 7000. 00| 1400. 00000 7000. 00| 1200. 00000 6000. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00|  10000. 00000 10000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  20000. 00000 20000. 00|  27000. 00000 27000. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 7500. 00000 7500.00]  26000. 00000 26000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 72.200 m | 3. 00000 216. 60| 11. 00000 794. 20| 20. 00000 1444. 00
GUARDRAI L, REMOVE | |
0006 202- 51330 LUMP|  30000. 00000 30000. 00|  30000. 00000 30000. 00|  50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE |
0007 202- 60820 202.000 n2 | 14. 00000 2828. 00| 10. 00000 2020. 00| 8. 00000 1616. 00
SURFACE M LLI NG, ASPHALT | |
0008 203- 02000 1320.700 n8 | 10. 50000 13867. 35 15. 00000 19810. 50| 15. 00000 19810. 50
EXCAVATI ON, COMMON | | |
0009 203- 02045 616.000 n8 | 6. 54000 4028. 64 10. 00000 6160. 00| 6. 00000 3696. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 205- 02234 1.000 EACH 110. 00000 110. 00| 100. 00000 100. 00| 90. 00000 90. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT PI PE PROTECTI ON | | |
0011 205- 06931 13.000 My | 32. 31000 420. 03| 30. 00000 390. 00| 40. 00000 520. 00
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |
0012 205- 06932 52.000 m | 28. 00000 1456. 00| 23. 60000 1227. 20| 22. 46000 1167. 92
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06937 600.000 m | 7. 00000 4200. 00| 5. 45000 3270. 00| 5. 20000 3120. 00
TEMPORARY SI LT FENCE | | |
0014 211- 02050 85.600 n8 | 26. 17000 2240. 15| 40. 00000 3424. 00| 16. 00000 1369. 60

B BORROW [ | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 573 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 617, 248. 58 ROUTE : SR 10
CALL ORDER . 573 CONTRACT ID : B -25911-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1523985 | (2) 35-1068009 | (3) 35-1489621
| WRTZ & YATES, |NC | DYER CONSTRUCTI ON CO | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 211- 02060 1.600 n8 | 50. 00000 80. 00| 100. 00000 160. 00| 16. 00000 25. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 275.000 n8 | 176. 00000 48400. 00| 95. 00000 26125. 00| 60. 00000 16500. 00
FLOMBLE MORTAR | [ |
0017 303-52308 1375.000 My | 19. 00000 26125. 00| 17. 50000 24062. 50| 22. 00000 30250. 00
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 1391.300 My | 50. 00000 69565. 00| 47. 25000 65738. 93| 44. 30000 61634. 59
HMVA BASE 25.0 nm MAI NLI NE | [ [
0019 402-05474 509.000 My | 52. 00000 26468. 00| 57. 75000 29394. 75| 52. 20000 26569. 80
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0020 402-05477 301.600 My | 65. 00000 19604. 00| 68. 25000 20584. 20| 61. 50000 18548. 40
HMA SURFACE 9.5 nmm MAI NLI NE | | |
0021 402-05481 294.200 My | 62. 00000 18240. 40| 47. 25000 13900. 95| 57. 30000 16857. 66
HMA BASE 25.0 mm SHOULDER | | |
0022 404-05511 1442.000 n2 | 4. 00000 5768. 00| 4. 85000 6993. 70| 5. 00000 7210. 00
SEAL COAT, 2 | | |
0023 405-05518 1090. 000 n2 | 1. 73000 1885. 70| 1. 35000 1471. 50| 1. 25000 1362. 50
ASPHALT FOR PRI ME COAT | | |
0024 406- 05521 8318.000 n2 | 0. 25000 2079. 50| 0. 25000 2079. 50| 0. 10000 831. 80
ASPHALT FOR TACK COAT | | |
0025 601- 02800 4.000 EACH 1200. 00000 4800. 00| 1050. 00000 4200. 00| 800. 00000 3200. 00
GUARDRAI L TRANSI TI ON, TGT | |
0026 601-94689 4.000 EACH 2300. 00000 9200. 00| 2152. 00000 8608. 00| 2100. 00000 8400. 00
GUARDRAI L END TREATMENT, OS | |
0027 601-97080 4.000 EACH 2415. 00000 9660. 00| 2221. 00000 8884. 00| 2000. 00000 8000. 00

TEMPORARY GUARDRAI L END TREATMENT, OS , | | [
FOR TEMPORARY BRI DGE APPRCACHES | [ |

0028 601-97774 1.000 EACH 1200. 00000 1200. 00| 945. 00000 945. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, G5, SPARE |
PARTS PACKAGE |

|
0029 601- 99105 207.600 m | 34. 50000 7162. 20] 31. 50000 6539. 40| 30. 00000 6228. 00
GUARDRAI L, WBEAM 1.905 m SPAC NG | | |
0030 603- 06065 50.000 m | 58. 19000 2909. 50| 60. 40000 3020. 00| 48. 00000 2400. 00
FENCE, CHAIN LI NK, RESET | | |
0031 603- 98339 37.000 m | 30. 74000 1137. 38| 28. 80000 1065. 60| 50. 00000 1850. 00
FENCE, CHAIN LINK, 1820 mm TEMPORARY | |
0032 615- 06490 8.000 EACH 130. 00000 1040. 00| 119. 70000 957. 60| 150. 00000 1200. 00
RIGHT OF WAY MARKER | |
0033 616- 02320 200.000 n2 | 4.18000 836. 00| 3. 00000 600. 00| 3. 00000 600. 00
GEOTEXTI LES | | [
0034 616- 06405 286.900 My | 26. 43000 7582. 77| 20. 00000 5738. 00| 30. 00000 8607. 00
|

Rl PRAP, REVETMENT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 573 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 617, 248. 58 ROUTE : SR 10
CALL ORDER : 573 CONTRACT ID: B -25911-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1068009 | (3) 35-1489621
| WRTZ & YATES, |NC. | DYER CONSTRUCTI ON CO | HRP CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0035 621- 01004 2.000 EACH 600. 00000 1200. 00| 525. 00000 1050. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | [
0036 621- 01660 1319.000 n2 | 0. 80000 1055. 20| 0. 70000 923. 30| 0. 67000 883. 73
MULCHED SEEDI NG, LEGUMVE, 2 | | |
0037 621- 01882 41.000 kg | 11. 95000 489. 95| 10. 50000 430. 50| 9. 96000 408. 36
SEED M XTURE, T, CONVENTI ONAL M X | | |
0038 621- 01956 25.000 kg | 11. 75000 293. 75| 10. 75000 268. 75| 10. 22000 255. 50
SEED M XTURE, LEGUVE, 1 | | |
0039 621- 06545 0.100 My | 793. 00000 79. 30| 728. 00000 72. 80| 693. 00000 69. 30
FERTI LI ZER | | |
0040 621- 06548 1.200 kg | 65. 00000 78. 00| 57. 50000 69. 00| 55. 00000 66. 00
SEED M XTURE, CV | |
0041 621- 06559 1020.000 n2 | 0. 70000 714. 00| 0. 65000 663. 00| 0. 61000 622. 20
MULCHED SEEDI NG, R | | |
0042 621- 06565 2.000 My | 850. 00000 1700. 00| 800. 00000 1600. 00| 763. 00000 1526. 00
MULCHI NG MATERI AL | |
0043 621-52448 4.000 EACH| 50. 00000 200. 00| 26. 25000 105. 00| 25. 00000 100. 00
SIG\N, DO NOT SPRAY | | |
0044 622-52436 3.000 EACH 50. 00000 150. 00| 26. 25000 78. 75| 25. 00000 75. 00
SIGN, DO NOT MOW OR SPRAY | |
0045 622- 91786 60.000 EACH 10. 70000 642. 00| 9. 75000 585. 00| 9. 30000 558. 00
SEEDLI NG | | [
0046 622- 98200 4.000 EACH| 50. 00000 200. 00| 26. 25000 105. 00| 25. 00000 100. 00
SIG\N, DO NOT DI STURB | | |
0047 703-51032 591.000 kg | 2. 50000 1477. 50| 3. 00000 1773. 00| 1. 29000 762. 39
REI NFORCI NG STEEL, EPOXY COATED | |
0048 706- 98353 16.800 m | 539. 00000 9055. 20| 515. 00000 8652. 00| 440. 00000 7392. 00
RAI LING CURB MOUNT, 2 TUBE | | |
0049 713-51335 LUMP|  50000. 00000 50000.00|  40000. 00000 40000. 00|  42000. 00000 42000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0050 713- 99365 122.000 m | 22. 40000 2732. 80| 21. 00000 2562. 00| 22. 00000 2684. 00

GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
TEMPORARY BRI DGE APPROACHES | [ |

0051 714- 03437 47.800 n2 | 502. 00000 23995. 60| 251. 05000 12000. 19| 500. 00000 23900. 00
W NGMLL, PRECAST, REINFORCED CONCRETE | |

0052 714- 44240 3.500 n8 | 1000. 00000 3500. 00| 850. 00000 2975. 00| 600. 00000 2100. 00
CONCRETE, A, STRUCTURES | | |

0053 715- 05048 30.000 m | 70. 00000 2100. 00| 46. 50000 1395. 00| 30. 00000 900. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |

0054 715- 05049 30.000 m | 70. 00000 2100. 00| 49. 00000 1470. 00| 33. 00000 990. 00

|

PI PE, TYPE 4, C RCULAR 200 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 617, 248. 58 ROUTE : SR 10
CALL ORDER . 573 CONTRACT ID : B -25911-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1068009 | (3) 35-1489621
| WRTZ & YATES, |NC | DYER CONSTRUCTI ON CO | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0055 715-05051 30.000 m | 60. 00000 1800. 00| 50. 50000 1515. 00| 36. 00000 1080. 00
PIPE, TYPE 4, CIRCULAR 250 nm | | |
0056 715-05173 12.600 m | 100. 00000 1260. 00| 90. 00000 1134. 00| 100. 00000 1260. 00
PIPE, TYPE 3, CIRCULAR 600 nm [ [ |
0057 715-05219 2.000 m | 70. 00000 140. 00| 250. 00000 500. 00| 75. 00000 150. 00
PIPE, TYPE 5, CIRCULAR 450 nm [ [ [
0058 715- 46020 2.000 EACH 250. 00000 500. 00| 300. 00000 600. 00| 400. 00000 800. 00
Pl PE END SECTI ON, 600 mm | | |
0059 720- 44000 1.000 EACH 100. 00000 100. 00| 400. 00000 400. 00| 250. 00000 250. 00
CASTING ADJUST TO GRADE [ | [
0060 723-06969 12.900 m | 8139. 53000 104999. 94| 15890. 00000 204981. 00| 22500. 00000 290250. 00

STRUCTURE, PRECAST THREE- S| DED, 8530 mm | |
X 3400 nm 2700 mm | | |

LI NE, THERMOPLASTI C, BROKEN, YELLOW
100nm

0061 801-04308 2.000 EACH 420. 00000 840. 00| 125. 00000 250. 00| 118. 00000 236. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0062 801- 06203 1449.000 m | 1. 00000 1449. 00| 0. 55000 796. 95| 0. 52000 753. 48
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0063 801- 06207 2212.000 m | 3. 68000 8140. 16| 2.70000 5972. 40| 2. 58000 5706. 96
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 m | | |
0064 801- 06605 8.000 EACH 150. 00000 1200. 00| 0. 83000 6. 64 79. 00000 632. 00
BARRI CADE, I11A | | |
0065 801- 06606 4.000 EACH 160. 00000 640. 00| 100. 00000 400. 00| 95. 00000 380. 00
BARRI CADE, |11B | | |
0066 801- 06640 19.000 EACH 140. 00000 2660. 00| 75. 60000 1436. 40)| 72. 00000 1368. 00
CONSTRUCTI ON SI G, A | | |
0067 801- 06645 14.000 EACH 80. 00000 1120. 00| 23. 10000 323. 40| 22. 00000 308. 00
CONSTRUCTI ON SI GN, B | | |
0068 801-06775 LUMP| 7000. 00000 7000. 00| 3500. 00000 3500. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0069 802- 76055 4.300 m | 21. 60000 92. 88| 11. 20000 48. 16 10. 66000 45. 84
SI GN POST, A | | |
0070 802- 96915 LUMP| 600. 00000 600. 00| 260. 00000 260. 00| 247. 00000 247. 00
SI G\, RELOCATE | | |
0071 804- 06725 12.000 EACH 24. 00000 288. 00| 14. 10000 169. 20| 13. 45000 161. 40
DELI NEATOR W TH PCST, D1, 75 mm | | |
0072 808- 06703 910.000 m | 1. 55000 1410. 50| 0. 40000 364. 00| 0. 38000 345. 80
LINE, THERMOPLASTIC, SOLID, WA TE, 100nmi |
0073 808- 06716 120.000 m | 5. 00000 600. 00| 1. 55000 186. 00| 1. 48000 177. 60
LI NE, REMOVE | |
0074 808- 75240 120.000 m | 1. 50000 180. 00| 0. 40000 48. 00| 0. 38000 45. 60
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02

PAGE : 573 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 617, 248. 58 ROUTE : SR 10
CALL ORDER . 573 CONTRACT ID : B -25911-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1068009 | (3) 35-1489621
| WRTZ & YATES, |NC | DYER CONSTRUCTI ON CO | HRP CONSTRUCTI QN, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0075 808- 75998 19. 000 EACH 80. 00000 1520. 00| 110. 00000 2090. 00| 105. 00000 1995. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 605, 414. 00| $ 651, 523. 97| $ 775, 494. 53
------------------------------------------ o m o e e e e o e e e e e e e e e e e e e e e e e e e e e e ad e e e e e e e e e eemeeea—aao

CONTRACT TOTALS | $ 605, 414. 00| $ 651,523, 97 $ 775, 494.53




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 575 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0813010
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 572, 795. 64 100. 0000%
2 35- 1315965 FOX CONTRACTORS CORP. $ 582, 974. 52 101. 7770%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 619, 627. 69 108. 1760%
4 35-1523985 WRTZ & YATES, |NC $ 681, 037. 14 118. 8970%
5 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 686, 299. 76 119. 8158%
6 35- 1381845 HARVEY, CGEORGE R & SON, | NC. $ 701, 981. 16 122. 5535%
7 35-1212938 ATLAS EXCAVATI NG | NC. $ 724,397.70 126. 4670%
8 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 731, 859. 46 127. 7697%
9 35-1673827 HENDERSQON, H. E., I NC $ 875, 623. 46 152. 8683%
| (1) 35-0999231 | (2) 35-1315965 | (3) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e e e e e e m e
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 7.000 MXS | 800. 00000 5600. 00| 725. 00000 5075. 00| 1800. 00000 12600. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUVP| 10500. 00000 10500. 00| 11350. 00000 11350. 00| 9800. 00000 9800. 00
CONSTRUCTI ON ENG NEER! NG | | |
0003 110-01001 LUVP| 25600. 00000 25600. 00| 9825. 00000 9825. 00| 30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 11400. 00000 11400. 00| 735. 00000 735. 00| 6000. 00000 6000. 00
CLEAR NG RI GHT OF WAY | | |
0005 202-02240 680.000 n2 | 2. 00000 1360. 00| 6. 60000 4488. 00| 11. 00000 7480. 00
PAVEMENT, REMOVE | | |
0006 202-51330 LUWP| 10850. 00000 10850. 00| 11070. 00000 11070. 00| 10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 1632.000 n2 | 2. 50000 4080. 00| 2. 45000 3998. 40| 4. 00000 6528. 00
SURFACE M LLI NG ASPHALT | |
0008 203- 02000 1544.000 nB | 18. 00000 27792. 00| 14. 10000 21770. 40| 15. 00000 23160. 00
EXCAVATI ON, COMVON | | |
0009 203-02045 1350.000 nB | 6. 00000 8100. 00| 21. 35000 28822. 50| 7.50000 10125. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | |
0010 205- 06933 2.000 EACH 60. 00000 120. 00| 62. 50000 125. 00| 60. 00000 120. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06936 228.000 My | 5. 00000 1140. 00| 8. 00000 1824. 00| 18. 00000 4104. 00

TEMPORARY SEDI MENT TRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1315965 | (3) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0012 205- 06937 305.000 m | 6. 00000 1830. 00| 6. 00000 1830. 00| 6. 00000 1830. 00
TEMPORARY SI LT FENCE | | |
0013 211- 02060 243.000 n8 | 16. 00000 3888. 00| 27. 45000 6670. 35| 29. 00000 7047. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 186.000 nB8 | 65. 00000 12090. 00| 79. 30000 14749. 80| 67. 00000 12462. 00
FLOMBLE MORTAR | [ |
0015 303-52308 1715.000 My | 15. 50000 26582. 50| 16. 50000 28297. 50| 17. 50000 30012. 50
COVPACTED AGGREGATE, O, 53 | | |
0016 402- 05468 436.000 My | 47. 00000 20492. 00| 48. 00000 20928. 00| 43. 00000 18748. 00
HVA BASE 25.0 nm MAI NLI NE | [ |
0017 402- 05474 212.000 My | 45. 00000 9540. 00| 45, 85000 9720. 20| 43. 00000 9116. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 184.000 My | 51. 00000 9384. 00| 52. 10000 9586. 40| 50. 00000 9200. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0019 402-05481 444,000 My | 41. 00000 18204. 00| 41. 70000 18514. 80| 38. 00000 16872. 00
HMA BASE 25.0 mm SHOULDER | [ |
0020 402- 05490 123.000 My | 51. 00000 6273. 00| 52. 10000 6408. 30| 51. 00000 6273. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0021 405-05518 4085.000 n2 | 0. 50000 2042. 50| 0. 50000 2042. 50| 0. 55000 2246. 75
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 7164.000 n2 | 0. 20000 1432. 80| 0. 21000 1504. 44| 0. 25000 1791. 00
ASPHALT FOR TACK COAT | | |
0023 601- 02206 148.590 m | 35. 00000 5200. 65| 29. 20000 4338. 83| 28. 00000 4160. 52
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0024 601- 02800 4,000 EACH 950. 00000 3800. 00| 990. 00000 3960. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0025 601- 94689 4.000 EACH 1860. 00000 7440. 00| 1940. 00000 7760. 00| 1860. 00000 7440. 00
GUARDRAI L END TREATMENT, OS | | |
0026 601-97080 4.000 EACH 1100. 00000 4400. 00| 1150. 00000 4600. 00| 1100. 00000 4400. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 198.120 m | 33. 00000 6537. 96| 34. 40000 6815. 33| 33. 00000 6537. 96
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0028 610- 05527 909.000 My | 50. 00000 45450. 00| 49. 00000 44541. 00| 45. 00000 40905. 00
HVA FOR APPROACHES | | |
0029 611-06497 1. 000 EACH 105. 00000 105. 00| 110. 00000 110. 00| 105. 00000 105. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 22.000 EACH 108. 00000 2376. 00| 113. 00000 2486. 00| 108. 00000 2376. 00
R GHT OF WAY MARKER | | |
0031 615- 06505 3.000 EACH 595. 00000 1785. 00| 620. 00000 1860. 00| 595. 00000 1785. 00

MONUMENT, B



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 575 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (1) 35-0999231 | (2) 35-1315965 | (3) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0032 615- 06527 1.000 EACH 650. 00000 650. 00| 675. 00000 675. 00| 650. 00000 650. 00
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 483.000 n2 | 2. 00000 966. 00| 3. 75000 1811. 25| 2. 25000 1086. 75
GEOTEXTI LES | | [
0034 616- 05688 364.000 My | 40. 00000 14560. 00| 36. 40000 13249. 60| 37. 50000 13650. 00
Rl PRAP, CLASS 1 | | |
0035 621-01004 2.000 EACH 475. 00000 950. 00| 500. 00000 1000. 00| 475. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621-02363 2981.000 n2 | 0. 35000 1043. 35| 0. 32000 953. 92| 0. 31000 924. 11
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0037 621- 06559 2981.000 n2 | 0. 60000 1788. 60| 0. 55000 1639. 55| 0. 54000 1609. 74
MULCHED SEEDING R | | |
0038 621- 06567 20.000 kL | 0. 60000 12. 00| 0. 50000 10. 00| 0. 55000 11. 00
WATER [ | [
0039 621-06574 214.000 n2 | 4. 00000 856. 00| 4. 00000 856. 00| 3. 83000 819. 62
SODDI NG | | |
0040 621- 06575 1110.000 n2 | 4. 00000 4440. 00| 4. 00000 4440. 00| 3. 83000 4251. 30
SODDI NG,  NURSERY | |
0041 713-51335 LUWP| 81500. 00000 81500. 00| 41400. 00000 41400. 00| 64000. 00000 64000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0042 715-03475 2.000 EACH 100. 00000 200. 00| 220. 00000 440. 00| 300. 00000 600. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0044 715-05119 21.500 m | 100. 00000 2150. 00| 102. 00000 2193. 00| 105. 00000 2257. 50
PIPE, TYPE 1, CIRCULAR 375 mm | | |
0046 719- 35020 15.000 m | 10. 00000 150. 00| 42. 80000 642. 00| 73. 00000 1095. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 mm | | |
0047 719- 35025 15.000 m | 10. 00000 150. 00| 44, 15000 662. 25| 79. 00000 1185. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mm | |
0048 723- 06660 116.400 n2 | 360. 00000 41904. 00| 540. 00000 62856. 00| 550. 00000 64020. 00
W NGWALL | | |
0050 801-04308 3.000 EACH 200. 00000 600. 00| 208. 00000 624. 00| 200. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0051 801- 06605 12. 000 EACH 55. 00000 660. 00| 57. 40000 688. 80| 55. 00000 660. 00
BARRI CADE, I11A | | |
0052 801- 06606 2.000 EACH 65. 00000 130. 00| 67. 75000 135. 50| 65. 00000 130. 00
BARRI CADE, 111B | [ |
0053 801- 06625 2.000 EACH 73. 00000 146. 00| 76. 00000 152. 00| 73. 00000 146. 00

DETOUR ROUTE MARKER ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 575 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 RQUTE : NUS 231
CALL ORDER : 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1315965 | (3) 35-0918397
| HUNT PAVI NG COVPANY, | NC. | FOX CONTRACTORS CORP. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0054 801- 06640 18. 000 EACH 77.00000 1386. 00| 80. 00000 1440. 00| 77.00000 1386. 00
CONSTRUCTI ON SIGN, A | | |
0055 801- 06645 8.000 EACH 42. 00000 336. 00| 43. 75000 350. 00| 42. 00000 336. 00
CONSTRUCTION SIGN, B | | |
0056 801-06775 LUWP| 5000. 00000 5000. 00| 6815. 00000 6815. 00| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
0057 802-02489 14.000 m | 33. 00000 462. 00| 34. 40000 481. 60| 33. 00000 462. 00
SI GN PCST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0058 802- 76035 0.810 n2 | 168. 00000 136. 08| 175. 00000 141. 75| 168. 00000 136.08
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0059 808-01153 726.000 m | 1. 00000 726. 00| 1. 00000 726. 00| 0. 90000 653. 40
TEMPORARY PAVEMENT MARKI NG PAI NT, | | |
SOLID, WH TE, 100 nm | | |
0060 808-01154 2524.000 m | 1. 00000 2524. 00| 1. 00000 2524. 00| 0. 90000 2271. 60
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SCOLI D, YELLOW 100 mm | |
0061 808- 06706 3.600 m | 75. 00000 270. 00| 78. 00000 280. 80| 75. 00000 270. 00
LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | | |
m I I I
0062 808- 06712 315.000 m | 1. 40000 441. 00| 1. 45000 456. 75| 1. 40000 441. 00
LI NE, PAI NT, BROKEN, YELLOW 100 nm | | |
0063 808- 06713 2524.000 m | 1. 40000 3533. 60| 1. 45000 3659. 80| 1. 40000 3533. 60
LI NE, PAINT, SCQLID, WH TE, 100 nmm | | |
0064 808-06716 366.000 m | 2. 50000 915. 00| 2. 60000 951. 60| 2. 50000 915. 00
LI NE, REMOVE | | |
0065 808- 75996 53.000 EACH 12. 00000 636. 00| 19. 00000 1007. 00| 8. 00000 424.00
SNOWPLOMABLE RAlI SED PAVEMVENT MARKER, | | |
REMOVE | | |
0066 808- 75998 53.000 EACH 60. 00000 3180. 00| 66. 70000 3535. 10| 70. 00000 3710. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | | |
0067 706- 06347 30.340 m | 290. 00000 8798. 60| 300. 00000 9102. 00| 289. 00000 8768. 26
RAILING CF-1 | | |
0068 723- 06927 18.500 m | 5200. 00000 96200. 00| 6555. 00000 121267. 50| 6900. 00000 127650. 00
STRUCTURE, PRECAST THREE- SIDED, , 4870 | | |
mm X 3350 nm | | |
SECTI ON TOTALS | $ 572, 795. 64| $ 582, 974. 52| $ 619, 627. 69
CONTRACT TOTALS | $ 572, 795. 64| $ 582, 974. 52| $ 619, 627. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 575 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1523985 | (5) 35-1912582 | (6) 35-1381845
| WRTZ & YATES, |NC. | EDSAM CONSTRUCTI QN, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT

[ I
1400. 00000 9800. 00| 1210. 00000 8470. 00| 1500. 00000 10500. 00

I

0001 105- 06790 7.000 MOS |
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  12000. 00000 12000. 00| 9900. 00000 9900.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  25000. 00000 25000. 00|  34500. 00000 34500. 00|  35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP|  10000. 00000 10000. 00| 7400. 00000 7400. 00| 2000. 00000 2000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 680.000 n2 | 14. 50000 9860. 00| 16. 50000 11220. 00| 21. 00000 14280. 00
PAVEMENT, REMOVE |

0006 202- 51330 LUMP|  25000. 00000 25000. 00|  16800. 00000 16800. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |

0007 202- 60820 1632.000 n2 | 3. 00000 4896. 00| 3. 08000 5026. 56| 2. 50000 4080. 00
SURFACE M LLI NG, ASPHALT | |

0008 203- 02000 1544.000 n8 | 7. 85000 12120. 40| 11. 00000 16984. 00| 10. 00000 15440. 00
EXCAVATI ON, COVMMON | | |

0009 203- 02045 1350.000 n8 | 6. 54000 8829. 00| 13. 20000 17820. 00| 5. 00000 6750. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0010 205- 06933 2.000 EACH 600. 00000 1200. 00| 60. 50000 121. 00| 69. 00000 138. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0011 205- 06936 228.000 My | 27.50000 6270. 00| 24. 20000 5517. 60| 10. 00000 2280. 00
TEMPORARY SEDI MENT TRAP | | |

0012 205- 06937 305.000 m | 7. 00000 2135. 00| 6. 60000 2013. 00| 6. 50000 1982. 50
TEMPORARY SI LT FENCE | | |

0013 211- 02060 243.000 n8 | 20. 00000 4860. 00| 27.50000 6682. 50| 20. 00000 4860. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0014 213-52830 186.000 n8 | 143. 00000 26598. 00| 88. 00000 16368. 00| 100. 00000 18600. 00
FLOMBLE MORTAR | | |

0015 303- 52308 1715.000 My | 18. 50000 31727. 50| 17. 60000 30184. 00| 20. 00000 34300. 00
COMPACTED AGGREGATE, O, 53 | | |

0016 402- 05468 436.000 My | 53. 00000 23108. 00| 50. 60000 22061. 60| 50. 60000 22061. 60
HVA BASE 25.0 mm MAI NLI NE | | |

0017 402- 05474 212.000 My | 51. 00000 10812. 00| 48. 40000 10260. 80| 48. 40000 10260. 80
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0018 402- 05477 184.000 My | 58. 00000 10672. 00| 55. 00000 10120. 00| 55. 00000 10120. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0019 402- 05481 444.000 My | 46. 00000 20424. 00| 44. 00000 19536. 00| 44. 00000 19536. 00
HVA BASE 25.0 mm SHOULDER | | |

0020 402- 05490 123.000 My | 57. 50000 7072. 50] 55. 00000 6765. 00| 55. 00000 6765. 00

HVA SURFACE 9.5 mm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 575 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1523985 | (5) 35-1912582 | (6) 35-1381845
| WRTZ & YATES, |NC. | EDSAM CONSTRUCTI QN, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0021 405-05518 4085.000 n2 | 0. 60000 2451. 00| 0. 55000 2246. 75| 0. 55000 2246. 75
ASPHALT FCR PRI ME COAT | | |
0022 406- 05521 7164.000 n2 | 0. 25000 1791. 00| 0. 22000 1576. 08| 0. 24000 1719. 36
ASPHALT FOR TACK COAT | | |
0023 601- 02206 148.590 m | 21. 00000 3120. 39| 20. 90000 3105. 53| 21. 00000 3120. 39
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0024 601- 02800 4.000 EACH 1100. 00000 4400. 00| 1061. 50000 4246. 00| 1110. 00000 4440. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0025 601-94689 4.000 EACH 2190. 00000 8760. 00| 2150. 50000 8602. 00| 2250. 00000 9000. 00
GUARDRAI L END TREATMENT, OS | | |
0026 601-97080 4.000 EACH 4875. 00000 19500. 00| 2145. 00000 8580. 00| 2250. 00000 9000. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 198.120 m | 32. 66000 6470. 60| 31. 90000 6320. 03| 32. 50000 6438. 90
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 610- 05527 909.000 My | 54. 00000 49086. 00| 55. 00000 49995. 00| 51. 70000 46995. 30
HVA FOR APPROACHES | | |
0029 611-06497 1. 000 EACH 200. 00000 200. 00| 220. 00000 220. 00| 200. 00000 200. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 22.000 EACH 140. 00000 3080. 00| 114. 40000 2516. 80| 120. 00000 2640. 00
R GHT OF WAY MARKER | | |
0031 615- 06505 3.000 EACH 500. 00000 1500. 00| 467. 50000 1402. 50| 490. 00000 1470. 00
MONUMENT, B | | [
0032 615- 06527 1. 000 EACH 500. 00000 500. 00| 440. 00000 440. 00| 460. 00000 460. 00
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 483.000 n2 | 4. 79000 2313. 57| 2. 20000 1062. 60| 3. 60000 1738. 80
GEOTEXTI LES | | [
0034 616- 05688 364.000 My | 50. 00000 18200. 00| 44, 00000 16016. 00| 35. 00000 12740. 00
Rl PRAP, CLASS 1 | | |
0035 621-01004 2.000 EACH 600. 00000 1200. 00| 440. 00000 880. 00| 546. 00000 1092. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0036 621-02363 2981.000 n2 | 0. 36000 1073. 16| 0. 33000 983. 73| 0. 35000 1043. 35
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0037 621- 06559 2981.000 n2 | 0. 60000 1788. 60| 0. 44000 1311. 64| 0. 62000 1848. 22
MULCHED SEEDING R | | |
0038 621- 06567 20.000 kL | 0. 60000 12. 00| 5. 50000 110. 00| 0. 63000 12. 60
WATER | | |
0039 621-06574 214.000 n2 | 6. 00000 1284. 00| 5. 50000 1177. 00| 4. 40000 941. 60
SODDI NG | | |
0040 621- 06575 1110.000 n2 | 6. 00000 6660. 00| 5. 50000 6105. 00| 4. 40000 4884. 00
|

SODDI NG,  NURSERY
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 788, 616. 32 RQUTE : NUS 231
CALL ORDER : 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1523985 | (5) 35-1912582 | (6) 35-1381845
| WRTZ & YATES, | NC. | EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0041 713-51335 LUMP| 55000. 00000 55000. 00| 80140. 00000 80140. 00| 72250. 00000 72250. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0042 715-03475 2.000 EACH 200. 00000 400. 00| 385. 00000 770. 00| 250. 00000 500. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0044 715-05119 21.500 m | 60. 00000 1290. 00| 77.00000 1655. 50| 60. 00000 1290. 00
PI PE, TYPE 1, C RCULAR 375 mm | | |
0046 719- 35020 15.000 m | 39. 00000 585. 00| 110. 00000 1650. 00| 60. 00000 900. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | |
150 nmm | |
0047 719- 35025 15.000 m | 35. 00000 525. 00| 110. 00000 1650. 00| 60. 00000 900. 00
Pl PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mm | |
0048 723- 06660 116.400 n2 | 601. 37000 69999. 47| 728. 20000 84762. 48| 754. 00000 87765. 60
W NGWALL | | |
0050 801- 04308 3.000 EACH 400. 00000 1200. 00| 220. 00000 660. 00| 230. 00000 690. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0051 801- 06605 12. 000 EACH 110. 00000 1320. 00| 60. 50000 726. 00| 63. 00000 756. 00
BARRI CADE, IIIA | | |
0052 801- 06606 2.000 EACH 100. 00000 200. 00| 71. 50000 143. 00| 75. 00000 150. 00
BARRI CADE, II11B | | |
0053 801- 06625 2.000 EACH 110. 00000 220. 00| 80. 30000 160. 60| 84. 00000 168. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0054 801- 06640 18. 000 EACH 120. 00000 2160. 00| 84. 70000 1524. 60| 88. 50000 1593. 00
CONSTRUCTI ON SI G\, A | | |
0055 801- 06645 8.000 EACH 80. 00000 640. 00| 46. 20000 369. 60| 48. 00000 384. 00
CONSTRUCTION SIGN, B | | |
0056 801- 06775 LUMP| 20000. 00000 20000. 00| 5500. 00000 5500. 00 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | |
0057 802- 02489 14.000 m | 50. 00000 700. 00| 33. 00000 462. 00 38. 00000 532. 00
SI GN PCST, SQUARE, REI NFORCED ANCHCR | |
BASE | |
0058 802- 76035 0.810 n2 | 400. 00000 324. 00| 385. 00000 311. 85 400. 00000 324.00

I

I

I

I

II

SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |

0059 808- 01153 726.000 m | 1. 04000 755. 04 1. 10000 798. 60| 0. 98000 711. 48

TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, WH TE, 100 nm | | |
|

I

|

I

I

I

0060 808-01154 2524.000 m | 1. 04000 2624. 96| 1. 10000 2776. 40 0. 98000 2473.52
TEMPORARY PAVEMENT MARKI NG, PAI NT, [
SOLI D, YELLOW 100 nm | |

0061 808-06706 3.600 m | 85. 00000 306. 00| 82. 50000 297.00 20. 70000 74. 52

LI NE, THERMOPLASTIC, SOLID, WH TE, 600 | |
mm [ [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 RQUTE : NUS 231
CALL ORDER : 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1912582 | (6) 35-1381845
| WRTZ & YATES, |NC. | EDSAM CONSTRUCTI QN, | NC. | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0062 808-06712 315.000 m | 12. 00000 3780. 00| 1. 54000 485. 10| 0. 58000 182.70
LI NE, PAI NT, BROKEN, YELLOW 100 nm | | |
0063 808-06713 2524.000 m | 12. 00000 30288. 00| 1. 54000 3886. 96| 0. 58000 1463. 92
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0064 808-06716 366.000 m | 2. 80000 1024. 80| 2. 75000 1006. 50| 3. 00000 1098. 00
LI NE, REMOVE | | |
0065 808- 75996 53.000 EACH 20. 00000 1060. 00| 11. 00000 583. 00| 15. 00000 795. 00
SNONPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0066 808- 75998 53.000 EACH 80. 00000 4240. 00| 70. 40000 3731. 20| 33. 35000 1767.55
SNOAWPLOMBLE RAI SED PAVEMENT MARKER | | |
0067 706-06347 30.340 m | 383. 00000 11620. 22| 385. 00000 11680. 90| 380. 00000 11529. 20
RAILING CF-1 | | |
0068 723- 06927 18.500 m | 4054. 05000 74999. 93| 5725. 50000 105921. 75| 7335. 00000 135697. 50
STRUCTURE, PRECAST THREE- SIDED, , 4870 | | |
mm X 3350 nm | | |
SECTI ON TOTALS [ $ 681, 037. 14| $ 686, 299. 76| $ 701, 981. 16
------------------------------------------ T T T T
CONTRACT TOTALS | $ 681, 037. 14| $ 686, 299. 76| $ 701, 981. 16
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-1917625 | (9) 35-1673827
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | HENDERSON, H E., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-06790 7.000 MG | 1100. 00000 7700. 00| 1495. 00000 10465. 00| 1000. 00000 7000. 00
FI ELD OFFI CE, 27.9 nR | |
0002 105- 06845 LUWP| 9000. 00000 9000. 00| 9995. 00000 9995. 00| 19532. 00000 19532. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 36500. 00000 36500. 00| 36527. 00000 36527. 00| 68903. 75000 68903. 75
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWVP| 9500. 00000 9500. 00| 18226. 00000 18226. 00| 3407. 60000 3407. 60
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 680.000 n2 | 10. 50000 7140. 00| 7.95000 5406. 00| 5. 38000 3658. 40
PAVEMENT, REMOVE | |
0006 202-51330 LUWP| 18500. 00000 18500. 00| 15000. 00000 15000. 00| 28335. 00000 28335. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 1632.000 n2 | 1. 70000 2774. 40| 2. 80000 4569. 60| 3. 45000 5630. 40
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 1544.000 n8 | 13. 80000 21307. 20| 21. 45000 33118. 80| 17. 87000 27591. 28
EXCAVATI ON, COMVON | | |
0009 203- 02045 1350.000 n8 | 4. 90000 6615. 00| 8. 50000 11475. 00| 32. 00000 43200. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 205- 06933 2.000 EACH 90. 00000 180. 00| 62. 40000 124. 80| 63. 00000 126. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06936 228.000 My | 21. 00000 4788. 00| 20. 00000 4560. 00| 46. 95000 10704. 60
TEMPORARY SEDI MENT TRAP | | |
0012 205- 06937 305.000 m | 5. 00000 1525. 00| 5. 85000 1784. 25| 5. 90000 1799. 50
TEMPORARY SI LT FENCE | | |
0013 211- 02060 243.000 nm8 | 26. 00000 6318. 00| 30. 00000 7290. 00| 29. 52000 7173. 36
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 213-52830 186.000 nB | 100. 00000 18600. 00| 120. 00000 22320. 00| 99. 17000 18445. 62
FLOMBLE MORTAR | | |
0015 303-52308 1715.000 My | 16. 50000 28297. 50| 18. 00000 30870. 00| 19. 51000 33459. 65
COVPACTED AGGREGATE, O, 53 | | |
0016 402- 05468 436.000 My | 48. 00000 20928. 00| 43. 20000 18835. 20| 49. 49000 21577. 64
HVA BASE 25.0 nm MAINLI NE | | [
0017 402-05474 212.000 My | 46. 00000 9752. 00| 51. 60000 10939. 20| 48. 64000 10311. 68
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0018 402- 05477 184.000 My | 52. 00000 9568. 00| 55. 55000 10221. 20| 55. 32000 10178. 88
HMA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 444,000 My | 42. 00000 18648. 00| 41. 75000 18537. 00| 43. 16000 19163. 04
HVA BASE 25.0 mm SHOULDER | | |
0020 402- 05490 123.000 My | 52. 00000 6396. 00| 58. 95000 7250. 85| 52. 50000 6457. 50

HVA SURFACE 9.5 mm SHOULDER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 575 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (7) 35-1212938
| ATLAS EXCAVATI NG, | NC.

(8) 35-1917625 | (9) 351673827
M LESTONE CONTRACTCRS, L.P. | HENDERSON, H E., INC

LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0021 405- 05518 4085.000 n2 | 0. 60000 2451. 00 0. 80000 3268. 00| 0. 53000 2165. 05
ASPHALT FOR PRI ME COAT | | |

0022 406- 05521 7164.000 n2 | 0. 25000 1791. 00| 0. 30000 2149. 20| 0. 21000 1504. 44
ASPHALT FOR TACK COAT | |

0023 601- 02206 148.590 m | 19. 50000 2897. 51 29. 40000 4368. 55| 19. 32000 2870. 76
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |

0024 601- 02800 4.000 EACH 1100. 00000 4400. 00| 1000. 00000 4000. 00| 1013. 25000 4053. 00
GUARDRAI L TRANSI TI ON, TGT | |

0025 601- 94689 4.000 EACH 2200. 00000 8800. 00| 2305. 00000 9220. 00| 2052. 75000 8211. 00
GUARDRAI L END TREATMENT, CS | |

0026 601- 97080 4.000 EACH 2200. 00000 8800. 00| 1525. 00000 6100. 00| 2047. 50000 8190. 00
TEMPORARY GUARDRAI L END TREATMENT, CS | | |

0027 601- 99105 198.120 m | 29. 50000 5844. 54| 34. 35000 6805. 42| 29. 82000 5907. 94
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0028 610- 05527 909.000 My | 49. 00000 44541. 00| 45. 55000 41404. 95| 50. 28000 45704. 52
HVA FOR APPROACHES | |

0029 611- 06497 1.000 EACH 195. 00000 195. 00| 180. 00000 180. 00| 183. 75000 183.75
MAI LBOX ASSEMBLY, SINGLE | |

0030 615- 06490 22.000 EACH 115. 00000 2530. 00| 115. 00000 2530. 00| 109. 20000 2402. 40
RIGHT OF WAY MARKER | |

0031 615- 06505 3.000 EACH 470. 00000 1410. 00| 625. 00000 1875. 00| 446. 25000 1338. 75
MONUMENT, B | | [

0032 615- 06527 1.000 EACH 450. 00000 450. 00| 680. 00000 680. 00| 420. 00000 420. 00
MONUVENT, SECTI ON CORNER | | |

0033 616- 02320 483.000 n2 | 4. 00000 1932. 00| 3. 15000 1521. 45| 2. 38000 1149. 54
GEOTEXTI LES | | [

0034 616- 05688 364.000 My | 32. 00000 11648. 00| 45. 00000 16380. 00| 36. 34000 13227. 76
RI PRAP, CLASS 1 | | |

0035 621-01004 2.000 EACH 510. 00000 1020. 00| 495. 00000 990. 00| 498. 75000 997. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [

0036 621- 02363 2981.000 n2 | 0. 80000 2384. 80| 0. 33000 983. 73 0. 33000 983. 73
MULCHED SEEDING T, CONVENTIONAL M X | | |

0037 621- 06559 2981.000 n2 | 1. 05000 3130. 05| 0. 58000 1728. 98| 0. 57000 1699. 17
MULCHED SEEDI NG, R | | |

0038 621- 06567 20.000 kL | 0. 65000 13. 00 0. 58000 11. 60| 0. 58000 11. 60
WATER | | |

0039 621- 06574 214.000 n2 | 5. 00000 1070. 00| 4. 05000 866. 70| 4. 02000 860. 28
SODDI NG | | [

0040 621- 06575 1110.000 n2 | 4.80000 5328. 00| 4. 05000 4495. 50| 4. 02000 4462. 20

|

SODDI NG NURSERY | |



LI NE, THERMOPLASTIC, SOLID, WH TE, 600 |
mm [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 ROUTE : NUS 231
CALL ORDER . 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-1917625 | (9) 35-1673827
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | HENDERSON, H E., INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
0041 713-51335 LUWP|  121000. 00000 121000. 00| 105000. 00000 105000. 00| 95984. 50000 95984. 50
TEMPCORARY BRI DGE AND APPRQOACHES | | |
0042 715-03475 2.000 EACH 340. 00000 680. 00| 415. 00000 830. 00| 199. 93000 399. 86
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0044 715-05119 21.500 m | 98. 00000 2107. 00| 104. 95000 2256. 43| 93. 13000 2002. 30
PIPE, TYPE 1, CIRCULAR 375 mm [ [ [
0046 719- 35020 15.000 m | 32. 00000 480. 00| 40. 00000 600. 00| 21. 61000 324.15
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 nm | | |
0047 719- 35025 15.000 m | 42. 00000 630. 00| 45. 00000 675. 00| 22. 66000 339. 90
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mm | |
0048 723- 06660 116.400 n2 | 600. 00000 69840. 00| 810. 00000 94284. 00| 766. 62000 89234. 57
W NGWALL | | |
0050 801-04308 3.000 EACH 225. 00000 675. 00| 210. 00000 630. 00| 210. 00000 630. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0051 801- 06605 12.000 EACH 65. 00000 780. 00| 57. 20000 686. 40| 84. 00000 1008. 00
BARRI CADE, |11A | [ |
0052 801- 06606 2.000 EACH 75. 00000 150. 00| 68. 25000 136. 50| 94. 50000 189. 00
BARRI CADE, 111B | [ |
0053 801- 06625 2.000 EACH 85. 00000 170. 00| 75. 95000 151. 90| 126. 00000 252. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0054 801- 06640 18.000 EACH| 95. 00000 1710. 00| 80. 85000 1455. 30| 105. 00000 1890. 00
CONSTRUCTI ON SI GN, A | | [
0055 801- 06645 8.000 EACH 44, 00000 352. 00| 43. 65000 349. 20| 63. 00000 504. 00
CONSTRUCTION SIGN, B | | |
0056 801-06775 LUWP| 3000. 00000 3000. 00| 7500. 00000 7500. 00| 75018. 00000 75018. 00
MAI NTAI NI NG TRAFFI C | | |
0057 802- 02489 14.000 m | 35. 00000 490. 00| 34. 30000 480. 20| 30. 87000 432.18
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | [
0058 802- 76035 0.810 n2 | 185. 00000 149. 85| 175. 00000 141. 75| 362. 25000 293. 42
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0059 808-01153 726.000 m | 1. 00000 726. 00| 0. 94000 682. 44| 0. 58000 421.08
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
SOLID, WHI TE, 100 mnm | | |
0060 808-01154 2524.000 m | 1. 00000 2524. 00| 0. 94000 2372. 56| 0. 53000 1337.72
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
SOLID, YELLOW 100 nm | | |
0061 808- 06706 3.600 m | 80. 00000 288. 00| 78. 00000 280. 80| 26. 25000 94. 50
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 788, 616. 32 RQUTE : NUS 231
CALL ORDER : 575 CONTRACT ID : B -25913-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1917625 | (9) 35-1673827
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | HENDERSON, H E., INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0062 808-06712 315.000 m | 0. 65000 204. 75| 1. 45000 456. 75| 0. 47000 148. 05
LI NE, PAI NT, BROKEN, YELLOW 100 nm | | |
0063 808-06713 2524.,000 m | 0. 65000 1640. 60| 1. 45000 3659. 80| 0. 42000 1060. 08
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0064 808-06716 366.000 m | 2. 80000 1024. 80| 2. 60000 951. 60| 1. 58000 578. 28
LI NE, REMOVE | | |
0065 808- 75996 53.000 EACH 12. 00000 636. 00| 10. 95000 580. 35| 10. 50000 556. 50
SNONPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0066 808- 75998 53.000 EACH 32. 00000 1696. 00| 50. 00000 2650. 00| 45. 15000 2392. 95
SNOAWPLOMBLE RAI SED PAVEMENT MARKER | | |
0067 706-06347 30.340 m | 355. 00000 10770. 70| 300. 00000 9102. 00| 359. 10000 10895. 09
RAILING CF-1 | | |
0068 723- 06927 18.500 m | 8000. 00000 148000. 00| 5885. 00000 108872. 50| 7385. 84000 136638. 04
STRUCTURE, PRECAST THREE- SIDED, , 4870 | | |
mm X 3350 nm | | |
SECTI ON TOTALS [ $ 724,397. 70| $ 731, 859. 46| $ 875, 623. 46
CONTRACT TOTALS | $ 724,397. 70| $ 731, 859. 46| $ 875, 623. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 09/06/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4932007
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1673827 HENDERSON, H.E., INC $ 534, 837. 16 100. 0000%
2 35-1381845 HARVEY, GEORGE R & SON, INC. $ 565, 246. 11 105. 6856%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 579, 369. 33 108. 3263%
4  35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $ 590, 600. 00 110. 4261%
5  35-1315965 FOX CONTRACTORS CORP. $ 609, 567. 16 113. 9724%
6 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 658, 967. 71 123. 2090%
7  35-1057871 SMOCK FANSLER CORPORATI ON $ 693, 726. 47 129. 7079%
8  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 694, 918. 30 129. 9308%
| (1) 35-1673827 | (2) 35-1381845 | (3) 35-0918397
| HENDERSON, H E., INC. | HARVEY, GEORGE R & SON, I N R'ETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AVMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T oy
SECTI ON 0001 BRI DGE REPLACEMENT
| | I
0001 105- 06790 9.000 M | 800. 00000 7200. 00| 1200. 00000 10800. 00| 1700. 00000 15300. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP|  16308. 60000 16308.60|  15000. 00000 15000. 00|  12100. 00000 12100. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  15458. 80000 15458.80|  27000. 00000 27000.00]  28500. 00000 28500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 828. 36000 828. 36| 6600. 00000 6600. 00| 4000. 00000 4000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 04089 4.000 EACH| 14. 74000 58. 96| 20. 00000 80. 00| 95. 00000 380. 00
SIGN, SHEET, REMOVE | | |
0006 202- 51330 LUMP|  32365. 80000 32365.80]  16000. 00000 16000. 00| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202-51330 LUMP| 357. 35000 357. 35| 250. 00000 250. 00| 850. 00000 850. 00
PRESENT STRUCTURE, REMOVE NO. 15 | | |
0008 202- 60820 2121.000 n2 | 1. 76000 3732. 96| 2. 50000 5302. 50| 4.50000 9544. 50
SURFACE M LLI NG ASPHALT | |
0009 203- 02000 3355.000 n8 | 6. 51000 21841. 05| 10. 00000 33550. 00| 13. 00000 43615. 00
EXCAVATI ON, COMMON | | |
0010 203- 02070 88.000 nB8 | 11. 97000 1053. 36| 1. 00000 88. 00| 14. 00000 1232. 00
BORROW | |
0011 203-51223 326.000 nB8 | 8. 27000 2696. 02| 6. 00000 1956. 00| 20. 00000 6520. 00
EXCAVATI ON, WATERWAY | | |
0012 205- 03371 150.000 n8 | 5. 83000 874. 50| 10. 00000 1500. 00| 16. 00000 2400. 00

SEDI MENT REMOVE | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER : 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1673827 | (2) 35-1381845 | (3) 35-0918397
| HENDERSON, H.E., INC. | HARVEY, GEORGE R & SON, | NCJ R ETH RILEY QONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0013 205- 06931 131.700 My | 26. 80000 3529. 56| 25. 00000 3292. 50| 20. 00000 2634. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0014 205- 06936 126.000 My | 31. 71000 3995. 46| 20. 00000 2520. 00| 20. 00000 2520. 00
TEMPORARY SEDI MENT TRAP | | |
0015 205- 06937 130.000 m | 6. 45000 838. 50| 6. 90000 897. 00| 5. 12000 665. 60
TEMPORARY SI LT FENCE | | |
0016 207- 02045 1036.000 nB | 7.29000 7552. 44| 6. 00000 6216. 00| 6. 10000 6319. 60
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0017 211- 02060 658.000 nB8 | 22. 87000 15048. 46| 18. 00000 11844. 00| 21. 65000 14245. 70
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303- 52309 3176.000 My | 11. 60000 36841. 60| 14. 00000 44464. 00| 14. 75000 46846. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | |
0019 303- 98541 151.000 My | 23. 79000 3592. 29| 20. 00000 3020. 00| 23. 75000 3586. 25
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0020 402- 05468 1088.000 My | 39. 14000 42584, 32| 41. 00000 44608. 00| 34. 15000 37155. 20
HVA BASE 25.0 nm MAI NLI NE | | |
0021 402- 05474 1001.000 My | 35. 69000 35725. 69| 37. 45000 37487. 45| 34. 50000 34534. 50
HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE | | |
0022 402- 05477 449.000 My | 41. 82000 18777. 18| 43. 85000 19688. 65| 45. 40000 20384. 60
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05481 463.000 My | 39. 66000 18362. 58| 41. 60000 19260. 80| 41. 30000 19121. 90
HVA BASE 25.0 nm SHOULDER | | |
0024 404- 05511 1714.000 n2 | 1. 96000 3359. 44| 2. 05000 3513. 70| 2. 90000 4970. 60
SEAL COAT, 2 | | |
0025 405- 05517 2.700 My | 195. 70000 528. 39| 205. 00000 553. 50| 290. 00000 783. 00
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 3.300 My | 185. 40000 611. 82 195. 00000 643. 50| 195. 00000 643. 50
ASPHALT FOR TACK COAT | | |
0027 601- 01740 1.000 EACH 1648. 00000 1648. 00| 1760. 00000 1760. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0028 601- 06854 2.000 EACH| 1545. 00000 3090. 00| 1650. 00000 3300. 00| 1500. 00000 3000. 00
GUARDRAI L, W BEAM NESTED | | |
0029 601- 06856 4.000 EACH 221. 45000 885. 80| 236. 50000 946. 00| 215. 00000 860. 00
MODI FI ED PCSTS, NESTED GUARDRAI L | | |
0030 601- 94689 3.000 EACH| 2034. 25000 6102. 75| 2175. 00000 6525. 00| 1975. 00000 5925. 00
GUARDRAI L END TREATMENT, OS | |
0031 601- 99105 146.690 m | 29. 36000 4306. 82| 31. 35000 4598. 73| 28. 50000 4180. 67
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 610- 05527 84.000 My | 92. 47000 7767. 48| 81. 60000 6854. 40| 74. 20000 6232. 80
|

HVA FOR APPROACHES [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1673827 | (2) 35-1381845 | (3) 35-0918397
| HENDERSON, H. E., | NC | HARVEY, GEORCE R & SON, I NC| R ETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0033 611- 06497 1.000 EACH 180. 25000 180. 25| 192. 50000 192. 50| 175. 00000 175. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06490 20. 000 EACH 107. 12000 2142. 40| 115. 00000 2300. 00| 104. 00000 2080. 00
R GHT OF WAY MARKER | | [
0035 615- 06505 7.000 EACH 437. 75000 3064. 25| 465. 00000 3255. 00| 425. 00000 2975. 00
MONUMENT, B | | [
0036 615- 06510 1.000 EACH| 417. 15000 417. 15| 445, 00000 445. 00| 405. 00000 405. 00
MONUMENT, C | | [
0037 616- 02320 651.000 n2 | 1. 56000 1015. 56| 3. 00000 1953. 00| 2. 00000 1302. 00
GEOTEXTI LES | | [
0038 616- 06405 483.000 My | 21. 28000 10278. 24| 18. 00000 8694. 00| 22.00000 10626. 00
Rl PRAP, REVETMENT | | |
0039 621-01004 2.000 EACH 309. 00000 618. 00| 330. 00000 660. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 1.800 My | 662. 29000 1192. 12| 710. 00000 1278. 00| 450. 00000 810. 00
FERTI LI ZER | | |
0041 621-06548 10. 000 kg | 50. 99000 509. 90| 55. 00000 550. 00| 75. 00000 750. 00
SEED M XTURE, CV | | |
0042 621- 06553 297.000 kg | 6. 97000 2070. 09| 7.50000 2227. 50| 6. 05000 1796. 85
SEED M XTURE, R | | |
0043 621- 06557 297.000 kg | 10. 26000 3047. 22| 11. 00000 3267. 00| 4. 95000 1470. 15
SEED M XTURE, T | | |
0044 621- 06565 14.100 My | 505. 73000 7130. 79| 540. 00000 7614. 00| 425. 00000 5992. 50
MULCHI NG MATERI AL | | |
0045 621- 06567 55.000 kL | 0. 57000 31. 35| 1. 00000 55. 00| 1. 80000 99. 00
WATER | | [
0046 621-06574 2006. 000 n2 | 3. 35000 6720. 10| 3. 60000 7221. 60| 3. 38000 6780. 28
SODDI NG | [ [
0047 621-06575 1035.000 n2 | 3. 35000 3467. 25| 3. 60000 3726. 00| 3. 42000 3539. 70
SODDI NG, NURSERY | | |
0048 622-52436 3.000 EACH 25. 75000 77. 25| 27.50000 82. 50| 28. 00000 84. 00
SIGN, DO NOT MOW OR SPRAY | | |
0049 622-91786 75.000 EACH| 9. 53000 714. 75| 10. 20000 765. 00| 25. 00000 1875. 00
SEEDLI NG | [ |
0050 715-02628 6.000 EACH 191. 82000 1150. 92| 300. 00000 1800. 00| 320. 00000 1920. 00
SAFETY METAL END SECTIQN, 6:1, 375 nm | | |
0051 715-04612 14.500 m | 328. 87000 4768. 62| 300. 00000 4350. 00| 205. 00000 2972.50
Pl PE RCHEP, CLASS HE-A, DO.3=30.0, MN. | |
AREA 0. 68 nP | | |
0052 715-04857 1. 000 EACH 1414. 87000 1414. 87| 1500. 00000 1500. 00| 1140. 00000 1140. 00

SAFETY METAL END SECTIQON, 3:1, 0.68 n2 |



SI GN, SHEET, ENCAPSULATED LENS W TH

mm THI CKNESS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER : 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM Dl STRI CT : CRAWFORDSVI LLE DI STRICT
SET- ASI DE :
| (1) 35-1673827 | (2) 35-1381845 | (3) 35-0918397
| HENDERSON, H. E., INC. | HARVEY, GEORGE R & SON, | NJ RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ g
0053 715- 04857 1.000 EACH 1414. 87000 1414, 87| 1500. 00000 1500. 00| 1140. 00000 1140. 00
SAFETY METAL END SECTION, 4:1, 0.68 n2 | | [
0054 715- 04857 2.000 EACH 3819. 57000 7639. 14| 1500. 00000 3000. 00| 1900. 00000 3800. 00
SAFETY METAL END SECTION, 6:1, MN. | | |
AREA 1.20 n2 OR M N. AREA 1.45 n? | |
0055 715- 05048 2.000 m | 9. 80000 19. 60| 50. 00000 100. 00| 90. 00000 180. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0056 715- 05051 6.000 m | 14. 14000 84. 84| 50. 00000 300. 00| 130. 00000 780. 00
Pl PE, TYPE 4, C RCULAR 250 mm | | |
0057 715- 05169 35.000 m | 52. 34000 1831. 90| 60. 00000 2100. 00| 65. 00000 2275. 00
Pl PE, TYPE 3, C RCULAR 375 mm | | |
0058 715- 05175 13.000 m | 52. 44000 681. 72| 90. 00000 1170. 00| 153. 00000 1989. 00
Pl PE, TYPE 3, C RCULAR 750 mm | | |
0059 715- 05377 12.000 m | 129. 17000 1550. 04| 250. 00000 3000. 00| 320. 00000 3840. 00
PIPE, TYPE 3, DEFCRVED, M N. AREA 1.20 | |
e I I I
0060 715- 46030 2.000 EACH| 333. 45000 666. 90| 450. 00000 900. 00| 460. 00000 920. 00
Pl PE END SECTI ON, 750 nm | |
0061 723- 06660 73.000 n2 | 405. 29000 29586. 17| 420. 00000 30660. 00| 300. 00000 21900. 00
W NGMLL , PRECAST, REI NFORCED CONCRETE | |
0062 723- 06927 15.600 m | 7056. 53000 110081. 87| 7500. 00000 117000. 00| 8600. 00000 134160. 00
STRUCTURE, PRECAST THREE- S| DED, | | |
RElI NFORCED CONCRETE, 8530 nm x 3800 mm | | |
0063 801- 04308 6.000 EACH| 123. 60000 741. 60| 138. 00000 828. 00| 120. 00000 720. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0064 801- 06605 10. 000 EACH| 72.10000 721. 00| 80. 00000 800. 00| 70. 00000 700. 00
BARRI CADE, I11A | | |
0065 801- 06606 8.000 EACH 82. 40000 659. 20| 92. 00000 736. 00| 80. 00000 640. 00
BARRI CADE, I11B | | |
0066 801- 06625 9.000 EACH 92. 70000 834. 30| 104. 00000 936. 00| 90. 00000 810. 00
DETOUR ROUTE MARKER ASSEMBLY | [
0067 801- 06640 9.000 EACH 82. 40000 741. 60| 92. 00000 828. 00| 80. 00000 720. 00
CONSTRUCTI ON SI GN, A | | |
0068 802- 05701 13.500 m | 37. 44000 505. 44| 40. 00000 540. 00| 36. 35000 490.73
SI GN POST, SQUARE, 1, REINFORCED ANCHCR | | |
BASE | | |
0069 802- 05702 6.900 m | 19. 78000 136. 48| 21. 20000 146. 28| 19. 20000 132. 48
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0070 802- 76025 0.120 n2 | 2369. 00000 284. 28| 2500. 00000 300. 00| 2300. 00000 276.00
I I
|

LEGEND, 2.03



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1673827 | (2) 35-1381845 | (3) 35-0918397
| HENDERSON, H. E., | NC | HARVEY, GEORCE R & SON, I NC| R ETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0071 802- 76035 3.200 n2 | 159. 24000 509. 57| 170. 00000 544. 00| 154. 60000 494.72

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0072 808- 06703 1600. 000 m | 1. 01000 1616. 00| 1. 04000 1664. 00| 0. 98000 1568. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 100nmj | |

0073 808- 06712 600.000 m | 0. 26000 156. 00| 0. 21000 126. 00| 0. 25000 150. 00
LINE, PAINT, BROKEN, YELLON 100 mm | | |

0074 808- 06713 4800.000 m | 0. 24000 1152. 00| 0. 21000 1008. 00| 0. 23000 1104. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | |

0075 808- 06714 4200.000 m | 0. 24000 1008. 00| 0. 21000 882. 00| 0. 23000 966. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |

0076 808- 75240 250.000 m | 1. 03000 257. 50| 1. 04000 260. 00| 1. 00000 250. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | |

0077 808- 75245 1000.000 m | 1. 01000 1010. 00| 1. 04000 1040. 00| 0. 98000 980. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
100mm | | |

0078 808- 75996 68.000 EACH 20. 60000 1400. 80| 15. 00000 1020. 00| 7.00000 476. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0079 808- 75998 68.000 EACH 23. 69000 1610. 92| 26. 50000 1802. 00| 23. 00000 1564. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 534,837 16| $  565,246. 11| $  579,369.33
------------------------------------------ O

CONTRACT TOTALS | $ 534, 837. 16| $ 565, 246. 11| $ 579, 369. 33




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1151771 | (5) 35-1315965 | (6) 35-1912582
| CALUVET ASPHALT PAVI NG CO || FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 BRI DGE REPLACEMENT

I
1617. 71000 14559. 39| 760. 00000 6840. 00| 1210. 00000 10890. 00

0001 105- 06790 9.000 MXS
FIELD OFFICE, 27.9 n2 |

0002 105- 06845 LUMP|  12771. 67000 12771.67|  12850. 00000 12850.00|  13600. 00000 13600. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  28349. 11000 28349. 11| 1000. 00000 1000. 00|  33000. 00000 33000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 7948. 93000 7948. 93| 1680. 35180 1680. 35| 6500. 00000 6500. 00
CLEARI NG RI GHT OF WY | |

0005 202- 04089 4.000 EACH 100. 27000 401. 08| 100. 00000 400. 00| 55. 00000 220. 00
SIGN, SHEET, REMOVE |

0006 202- 51330 LUMP|  13723. 81000 13723. 81| 9750. 00000 9750.00]  21100. 00000 21100. 00
PRESENT STRUCTURE, REMOVE | |

0007 202- 51330 LUWP| 3727. 37000 3727. 37| 1360. 00000 1360. 00| 5300. 00000 5300. 00
PRESENT STRUCTURE, REMOVE NO. 15 | | |

0008 202- 60820 2121.000 n2 | 2. 62000 5557. 02| 2. 65000 5620. 65| 3. 30000 6999. 30
SURFACE M LLI NG, ASPHALT |

0009 203- 02000 3355.000 n8 | 13. 10000 43950. 50| 15. 80000 53009. 00| 9. 90000 33214. 50
EXCAVATI ON, COMMON | | |

0010 203- 02070 88.000 n8 | 23. 87000 2100. 56| 28. 90000 2543. 20| 13. 20000 1161. 60
BORROW | | [

0011 203-51223 326.000 n8 | 8. 18000 2666. 68| 31. 00000 10106. 00| 13. 20000 4303. 20
EXCAVATI ON, WATERVWAY | | |

0012 205- 03371 150.000 n8 | 13. 66000 2049. 00| 28. 70000 4305. 00| 13. 20000 1980. 00
SEDI MENT REMOVE | | |

0013 205- 06931 131.700 My | 33. 81000 445278 19. 20000 2528. 64 24. 20000 3187. 14
TEMPORARY CHECK DAM REVETMENT Rl PRAP | | |

0014 205- 06936 126.000 My | 34. 79000 4383. 54 7. 15000 900. 90| 24. 20000 3049. 20
TEMPORARY SEDI MENT TRAP | | |

0015 205- 06937 130.000 m | 6. 61000 859. 30| 5. 70000 741. 00| 7. 70000 1001. 00
TEMPORARY SI LT FENCE | | |

0016 207- 02045 1036.000 n8 | 10. 30000 10670. 80| 26. 65000 27609. 40| 16. 50000 17094. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |

0017 211- 02060 658.000 n8 | 20. 63000 13574. 54 31. 50000 20727. 00| 27. 50000 18095. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0018 303- 52309 3176.000 My | 11. 39000 36174. 64| 13. 00000 41288. 00| 16. 50000 52404. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |

0019 303- 98541 151.000 My | 26. 87000 4057. 37 25. 35000 3827. 85] 16. 50000 2491. 50
COVPACTED AGGREGATE FOR DRI VES, 0, 53 | | |

0020 402- 05468 1088.000 My | 33. 53000 36480. 64| 40. 35000 43900. 80| 38. 50000 41888. 00

HVA BASE 25.0 mm MAI NLI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (4) 35-1151771 | (5) 35-1315965 | (6) 35-1912582
| CALUVET ASPHALT PAVI NG CO. || FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0021 402-05474 1001.000 My | 31. 13000 31161. 13| 36. 80000 36836. 80| 39. 60000 39639. 60
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | |
0022 402- 05477 449.000 My | 36. 47000 16375. 03| 43. 10000 19351. 90| 50. 60000 22719. 40
HMA SURFACE 9.5 mm MAI NLI NE | | |
0023 402- 05481 463.000 My | 34. 57000 16005. 91| 40. 90000 18936. 70| 46. 20000 21390. 60
HMA BASE 25.0 mm SHOULDER | [ |
0024 404-05511 1714.000 n2 | 1. 70000 2913. 80| 2. 00000 3428. 00| 3. 30000 5656. 20
SEAL COAT, 2 | | |
0025 405- 05517 2.700 M | 353. 71000 955. 02| 200. 00000 540. 00| 319. 00000 861. 30
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 3.300 M | 208. 01000 686. 43| 190. 00000 627. 00| 214. 50000 707. 85
ASPHALT FOR TACK COAT | | |
0027 601-01740 1.000 EACH 1636. 04000 1636. 04| 1650. 00000 1650. 00| 1760. 00000 1760. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0028 601- 06854 2.000 EACH 1477. 72000 2955. 44| 1490. 00000 2980. 00| 1650. 00000 3300. 00
GUARDRAI L, WBEAM NESTED | | |
0029 601- 06856 4.000 EACH 337. 76000 1351. 04| 340. 00000 1360. 00] 236. 50000 946. 00
MODI FI ED POSTS, NESTED GUARDRAI L [ [ |
0030 601-94689 3.000 EACH 2005. 47000 6016. 41| 2020. 00000 6060. 00| 2200. 00000 6600. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 146.690 m | 31. 67000 4645. 67| 31. 90000 4679. 41| 33. 00000 4840. 77
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 610- 05527 84.000 My | 76. 39000 6416. 76| 90. 25000 7581. 00| 82. 50000 6930. 00
HVA FOR APPROACHES | |
0033 611- 06497 1. 000 EACH 116. 11000 116. 11| 117. 00000 117. 00| 220. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06490 20. 000 EACH| 110. 83000 2216. 60| 110. 00000 2200. 00| 114. 40000 2288. 00
R GHT OF WAY MARKER | | |
0035 615- 06505 7.000 EACH 469. 70000 3287. 90| 475. 00000 3325. 00| 467. 50000 3272.50
MONUMENT, B | | [
0036 615- 06510 1.000 EACH 237. 49000 237. 49| 240. 00000 240. 00| 445, 50000 445. 50
MONUMENT, C | | [
0037 616- 02320 651.000 n2 | 1. 96000 1275. 96| 3. 75000 2441. 25| 2. 20000 1432. 20
GEOTEXTI LES | | [
0038 616- 06405 483.000 My | 16. 81000 8119. 23| 20. 80000 10046. 40| 22. 00000 10626. 00
Rl PRAP, REVETMENT | | |
0039 621-01004 2.000 EACH 316. 66000 633. 32| 320. 00000 640. 00| 330. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 1.800 My | 678. 69000 1221. 64| 685. 00000 1233. 00| 715. 00000 1287. 00
|

FERTI LI ZER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1315965 | (6) 35-1912582
| CALUVET ASPHALT PAVI NG CO. || FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0041 621-06548 10.000 kg | 52. 25000 522. 50| 52. 50000 525. 00| 55. 00000 550. 00
SEED M XTURE, CV | | |
0042 621- 06553 297.000 kg | 7. 15000 2123. 55| 7. 00000 2079. 00| 7.70000 2286. 90
SEED M XTURE, R | | |
0043 621- 06557 297.000 kg | 10. 51000 3121. 47| 10. 60000 3148. 20| 11. 00000 3267. 00
SEED M XTURE, T | | |
0044 621- 06565 14.100 My | 518. 26000 7307. 47| 520. 00000 7332. 00| 550. 00000 7755. 00
MULCHI NG MATERI AL | | |
0045 621- 06567 55.000 kL | 0. 58000 31. 90| 0. 60000 33. 00| 0. 66000 36. 30
WATER [ [ [
0046 621-06574 2006.000 n2 | 4. 86000 9749. 16| 3. 45000 6920. 70| 3. 85000 7723. 10
SODDI NG | [ [
0047 621-06575 1035.000 n2 | 4. 86000 5030. 10| 3. 45000 3570. 75| 3. 85000 3984. 75
SODDI NG, NURSERY | | |
0048 622-52436 3.000 EACH 21. 11000 63. 33| 21. 00000 63. 00| 27. 50000 82.50
SIGN, DO NOT MOW OR SPRAY | | |
0049 622-91786 75.000 EACH 9. 76000 732. 00| 10. 00000 750. 00| 11. 00000 825. 00
SEEDLI NG | [ |
0050 715-02628 6.000 EACH 405. 79000 2434, 74| 215. 00000 1290. 00| 330. 00000 1980. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0051 715-04612 14.500 m | 448. 86000 6508. 47| 121. 50000 1761. 75| 440. 00000 6380. 00
Pl PE RCHEP, CLASS HE-A, DO0.3=30.0, MN. | | |
AREA 0. 68 nP | | |
0052 715-04857 1.000 EACH 1794. 81000 1794. 81| 1430. 00000 1430. 00| 1650. 00000 1650. 00
SAFETY METAL END SECTIQN, 3:1, 0.68 n2 | |
0053 715- 04857 1. 000 EACH 1794. 81000 1794. 81| 1430. 00000 1430. 00| 1650. 00000 1650. 00
SAFETY METAL END SECTION, 4:1, 0.68 n2 | | |
0054 715- 04857 2.000 EACH 1794. 82000 3589. 64| 435. 00000 870. 00| 3410. 00000 6820. 00
SAFETY METAL END SECTION, 6:1, MN. | | |
AREA 1.20 n2 OR M N AREA 1.45 np [ [ |
0055 715- 05048 2.000 m | 95. 74000 191. 48| 22. 65000 45. 30| 110. 00000 220. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0056 715- 05051 6.000 m | 174. 20000 1045. 20| 25. 10000 150. 60| 132. 00000 792. 00
PIPE, TYPE 4, CIRCULAR 250 nm | [ |
0057 715-05169 35.000 m | 104. 68000 3663. 80| 83. 80000 2933. 00| 77.00000 2695. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0058 715-05175 13.000 m | 159. 93000 2079. 09| 112. 30000 1459. 90| 99. 00000 1287. 00
PIPE, TYPE 3, CIROULAR 750 mm | | |
0059 715-05377 12.000 m | 338. 67000 4064. 04| 195. 00000 2340. 00| 220. 00000 2640. 00
PIPE, TYPE 3, DEFORMED, MN. AREA 1.20 | | |
I I

n



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1315965 | (6) 35-1912582
| CALUVET ASPHALT PAVI NG CO || FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0060 715-46030 2.000 EACH 675. 13000 1350. 26| 505. 00000 1010. 00| 715. 00000 1430. 00
PI PE END SECTION, 750 nm | |
0061 723- 06660 73.000 n2 | 603. 63000 44064. 99 407. 00000 29711. 00| 506. 00000 36938. 00
W NGMLL , PRECAST, RElI NFORCED CONCRETE |

STRUCTURE, PRECAST THREE- S| DED,

I
| |
0062 723-06927 15.600 m | 7697. 17000 120075. 85| 9735. 00000 151866. 00| 9002. 00000 140431. 20
I I
REI NFORCED OONCRETE, 8530 mm x 3800 mm |
I

0063 801- 04308 6.000 EACH 126. 66000 759. 96 127. 00000 762. 00| 132. 00000 792. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |

0064 801- 06605 10. 000 EACH| 73. 89000 738. 90| 75. 00000 750. 00| 77. 00000 770. 00
BARRI CADE, |11A | | |

0065 801- 06606 8.000 EACH 84. 44000 675. 52| 85. 00000 680. 00| 88. 00000 704. 00
BARRI CADE, |11B | | |

0066 801- 06625 9.000 EACH 95. 00000 855. 00| 96. 00000 864. 00| 99. 00000 891. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0067 801- 06640 9.000 EACH 84. 44000 759. 96| 85. 00000 765. 00| 88. 00000 792. 00
CONSTRUCTI ON SI GN, A | | |

0068 802- 05701 13.500 m | 27. 44000 370. 44] 27. 65000 373. 28] 44. 00000 594. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0069 802- 05702 6.900 m | 54. 89000 378. 74| 55. 25000 381. 23| 22. 00000 151. 80
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |

0070 802- 76025 0.120 n2 | 1245. 50000 149. 46| 1250. 00000 150. 00 2530. 00000 303. 60

I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS | |

LI NE, THERMOPLASTIC, SCLID, YELLOW
100mM

I
|
0071 802- 76035 3.200 n2 | 137. 22000 439. 10 138. 00000 441. 60| 176. 00000 563. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |
0072 808- 06703 1600.000 m | 1. 03000 1648. 00| 1. 05000 1680. 00| 1. 10000 1760. 00
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj [ |
0073 808- 06712 600.000 m | 0. 26000 156. 00| 0. 27000 162. 00| 0. 33000 198. 00
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0074 808- 06713 4800.000 m | 0. 24000 1152. 00| 0. 25000 1200. 00] 0. 33000 1584. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0075 808- 06714 4200.000 m | 0. 24000 1008. 00| 0. 25000 1050. 00 0. 33000 1386. 00
LINE, PAINT, SOLID, YELLON 100 mm | | |
0076 808- 75240 250.000 m | 1. 06000 265. 00| 1. 06000 265. 00| 1. 10000 275. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm |
| 1. 10000 1100. 00
|
I

|

0077 808-75245 1000.000 m | 1. 03000 1030. 00| 1. 04000 1040. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 26/ 02
PAGE : 581 -10

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | (5) 35-1315965 | (6) 35-1912582
| CALUVET ASPHALT PAVI NG CO || FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0078 808- 75996 68. 000 EACH 7.92000 538. 56| 20. 00000 1360. 00| 11. 00000 748. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0079 808- 75998 68. 000 EACH| 24. 28000 1651. 04| 24. 45000 1662. 60| 27.50000 1870. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 590, 600. 00| $ 609, 567. 16| $ 658, 967. 71
------------------------------------------ g
CONTRACT TOTALS | $ 590, 600. 00| $ 609, 567. 16| $ 658, 967. 71




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER : 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM D STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1057871 | (8) 35-0999231 |
| SMOCK FANSLER CORPCRATI ON | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001 BRI DGE REPLACEMENT
[ | |
0001 105- 06790 9.000 M5 | 1400. 00000 12600. 00| 1000. 00000 9000. 00|
FIELD OFFI CE, 27.9 n? | |
0002 105- 06845 LUMP| 14000. 00000 14000. 00| 13000. 05000 13000. 05|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  35000. 00000 35000.00|  34500. 00000 34500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 8000. 00000 8000. 00| 6900. 00000 6900. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 04089 4.000 EACH| 75. 00000 300. 00| 102. 07000 408. 28|
SI GN, SHEET, REMOVE | |
0006 202- 51330 LUMP|  39000. 00000 39000. 00| 13219. 05000 13219. 05|
PRESENT STRUCTURE, REMOVE | | |
0007 202-51330 LUMVP| 300. 00000 300. 00| 500. 00000 500. 00|
PRESENT STRUCTURE, REMOVE NO. 15 | | |
0008 202- 60820 2121.000 n2 | 2.12000 4496. 52| 2. 25000 4772. 25|
SURFACE M LLI NG ASPHALT | | |
0009 203- 02000 3355.000 nB | 18. 00000 60390. 00| 25. 00000 83875. 00|
EXCAVATI ON, COVMON | | |
0010 203- 02070 88.000 nB8 | 26. 00000 2288. 00| 15. 00000 1320. 00|
BORROW | | |
0011 203-51223 326.000 n8 | 105. 00000 34230. 00| 12. 02000 3918. 52|
EXCAVATI ON, WATERWAY | | |
0012 205- 03371 150.000 nB8 | 20. 00000 3000. 00| 23. 08000 3462. 00|
SEDI MENT REMOVE | | [
0013 205- 06931 131.700 My | 26. 00000 3424. 20| 49. 04000 6458. 57|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0014 205- 06936 126.000 My | 15. 00000 1890. 00| 41. 90000 5279. 40|
TEMPORARY SEDI MENT TRAP | | |
0015 205- 06937 130.000 m | 6. 00000 780. 00| 6. 73000 874. 90|
TEMPORARY SI LT FENCE | | |
0016 207- 02045 1036.000 nB8 | 8. 00000 8288. 00| 18. 26000 18917. 36|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0017 211- 02060 658.000 nB | 29. 00000 19082. 00| 18. 00000 11844. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-52309 3176.000 My | 13. 38000 42494, 88| 13. 00000 41288. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0019 303- 98541 151.000 My | 17. 50000 2642. 50| 20. 00000 3020. 00|
COVPACTED AGGREGATE FOR DRIVES, 0, 53 | | |
0020 402- 05468 1088.000 My | 40. 00000 43520. 00| 40. 83000 44423. 04|

HVA BASE 25.0 mm MAI NLI NE | |



FERTI LI ZER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1057871 | (8) 35-0999231 |
| SMOCK FANSLER CORPORATI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0021 402-05474 1001.000 My | 42. 00000 42042. 00| 37. 23000 37267. 23
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0022 402- 05477 449.000 My | 43. 00000 19307. 00| 43. 62000 19585. 38
HMA SURFACE 9.5 mm MAI NLI NE | | |
0023 402- 05481 463.000 My | 40. 00000 18520. 00| 41. 36000 19149. 68
HMA BASE 25.0 mm SHOULDER | [ [
0024 404-05511 1714.000 n2 | 2. 42000 4147. 88| 2. 04000 3496. 56
SEAL COAT, 2 | | |
0025 405-05517 2.700 My | 449. 00000 1212. 30| 204. 13000 551. 15
ASPHALT FOR PRI ME COAT | | |
0026 406- 05520 3.300 My | 243. 00000 801. 90| 193. 39000 638. 19
ASPHALT FOR TACK COAT | | |
0027 601-01740 1.000 EACH 1712. 00000 1712. 00| 1719. 02000 1719. 02|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0028 601- 06854 2.000 EACH 1605. 00000 3210. 00| 1611. 58000 3223. 16|
GUARDRAI L, WBEAM NESTED | | |
0029 601- 06856 4.000 EACH 230. 00000 920. 00| 230. 99000 923. 96|
MODI FI ED POSTS, NESTED GUARDRAI L [ [ |
0030 601-94689 3.000 EACH 2113. 00000 6339. 00| 2121. 91000 6365. 73|
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 146.690 m | 31. 00000 4547. 39| 30. 62000 4491. 65|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0032 610- 05527 84.000 My | 42. 00000 3528. 00| 91. 32000 7670. 88|
HVA FOR APPROACHES | |
0033 611- 06497 1.000 EACH 180. 00000 180. 00| 188. 02000 188. 02]
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06490 20. 000 EACH| 111. 00000 2220. 00| 111. 74000 2234. 80|
R GHT OF WAY MARKER | | |
0035 615- 06505 7.000 EACH 452. 00000 3164. 00| 456. 61000 3196. 27|
MONUMENT, B | | [
0036 615- 06510 1.000 EACH 433. 00000 433. 00| 435. 13000 435. 13|
MONUMENT, C | | [
0037 616- 02320 651.000 n2 | 3. 20000 2083. 20| 3. 38000 2200. 38|
GEOTEXTI LES | | [
0038 616- 06405 483.000 My | 21. 00000 10143. 00| 38. 02000 18363. 66|
Rl PRAP, REVETMENT | | |
0039 621-01004 2.000 EACH 315. 00000 630. 00| 322. 32000 644. 64
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06545 1.800 My | 675. 00000 1215. 00| 690. 83000 1243. 49|
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1057871 | (8) 35-0999231

I

| SMOCK FANSLER CORPORATI ON | HUNT PAVI NG COMPANY, | NC. |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SAFETY METAL END SECTION, 6:1, MN.
AREA 1.20 n2 OR M N AREA 1.45 n?

|
0055 715-05048 2.000 m | 100. 00000 200. 00 59. 83000 119. 66
PIPE, TYPE 4, C RCULAR 150 mm |
0056 715-05051 6.000 m | 150. 00000 900. 00 46. 31000 277. 86
PIPE, TYPE 4, C RCULAR 250 mm |
0057 715-05169 35.000 m | 160. 00000 5600. 00 85. 14000 2979. 90
PIPE, TYPE 3, CRCULAR 375 mm |
0058 715-05175 13.000 m | 180. 00000 2340. 00 122. 97000 1598. 61
PIPE, TYPE 3, CRCULAR 750 mm |
0059 715-05377 12.000 m | 515. 00000 6180. 00 195. 67000 2348. 04

PIPE, TYPE 3, DEFORMED, M N. AREA 1.20 |
ne I

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0041 621-06548 10.000 kg | 53. 00000 530. 00| 53. 18000 531. 80|
SEED M XTURE, CV | | |
0042 621- 06553 297.000 kg | 8. 00000 2376. 00| 7.27000 2159. 19|
SEED M XTURE, R | | |
0043 621- 06557 297.000 kg | 11. 00000 3267. 00| 10. 70000 3177. 90|
SEED M XTURE, T | | |
0044 621- 06565 14.100 My | 524. 00000 7388. 40| 527. 52000 7438. 03|
MULCH NG MATERI AL | | |
0045 621- 06567 55.000 KL | 0. 60000 33. 00| 0. 59000 32. 45|
WATER | | [
0046 621-06574 2006.000 n2 | 3. 49000 7000. 94| 3. 49000 7000. 94|
SODDI NG | | [
0047 621- 06575 1035.000 n2 | 3. 49000 3612. 15| 3. 49000 3612. 15|
SODDI NG, NURSERY | | |
0048 622- 52436 3.000 EACH 26. 75000 80. 25| 26. 86000 80. 58|
SIGN, DO NOT MOW OR SPRAY | | |
0049 622- 91786 75.000 EACH 10. 00000 750. 00| 9. 94000 745. 50|
SEEDLI NG | | |
0050 715- 02628 6.000 EACH 450. 00000 2700. 00| 356. 28000 2137. 68|
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0051 715- 04612 14.500 m | 446. 00000 6467. 00| 568. 36000 8241. 22|
Pl PE RCHEP, CLASS HE-A, D0.3=30.0, MN | | |
AREA 0. 68 n2 | [
0052 715- 04857 1.000 EACH 1500. 00000 1500. 00 1828. 52000 1828. 52|
SAFETY METAL END SECTION, 3:1, 0.68 n2 | |
0053 715-04857 1.000 EACH 1500. 00000 1500. 00 1872. 17000 1872. 17|
SAFETY METAL END SECTION, 4:1, 0.68 n2 | |
0054 715- 04857 2.000 EACH 900. 00000 1800. 00 3197. 43000 6394. 86
I
I
I
I
I
I
I
I
I
I
|
I



LI NE, THERMOPLASTIC, SCLID, YELLOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 581 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1057871 | (8) 35-0999231 |
| SMOCK FANSLER CORPORATI ON | HUNT PAVI NG COVPANY, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ e
0060 715-46030 2.000 EACH 450. 00000 900. 00| 521. 94000 1043. 88|
PI PE END SECTION, 750 nm | | |
0061 723- 06660 73.000 n2 | 510. 00000 37230. 00| 790. 28000 57690. 44|
W NGMLL , PRECAST, RElI NFORCED CONCRETE | |
0062 723-06927 15.600 m | 7810. 00000 121836. 00| 8337. 79000 130069. 52|
STRUCTURE, PRECAST THREE- S| DED, | | |
RElI NFORCED CONCRETE, 8530 mm x 3800 nmm | | |
0063 801- 04308 6. 000 EACH 125. 00000 750. 00| 128. 93000 773.58|
ROAD CLOSURE S| GN ASSEMBLY | | |
0064 801- 06605 10. 000 EACH 75. 00000 750. 00| 75. 21000 752. 10|
BARRI CADE, I11A | | |
0065 801- 06606 8. 000 EACH| 85. 00000 680. 00| 85. 95000 687. 60|
BARRI CADE, 1118B | | |
0066 801- 06625 9. 000 EACH 100. 00000 900. 00| 96. 69000 870. 21|
DETOUR ROUTE MARKER ASSEMBLY | | |
0067 801- 06640 9. 000 EACH 85. 00000 765. 00| 85. 95000 773. 55|
CONSTRUCTI ON SIGN, A | | |
0068 802- 05701 13.500 m | 38. 00000 513. 00| 39. 05000 527. 18|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0069 802-05702 6.900 m | 21. 00000 144. 90| 20. 63000 142. 35|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | [ |
BASE | | |
0070 802- 76025 0.120 n2 | 2438. 00000 292. 56| 2471. 08000 296. 53|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0071 802- 76035 3.200 nm2 | 170. 00000 544. 00| 166. 10000 531. 52|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0072 808-06703 1600.000 m | 1. 00000 1600. 00| 1. 05000 1680. 00|
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmmj | |
0073 808-06712 600.000 m | 0. 27000 162. 00| 0. 27000 162. 00|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0074 808-06713 4800.000 m | 0. 25000 1200. 00| 0. 25000 1200. 00|
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0075 808-06714 4200.000 m | 0. 25000 1050. 00| 0. 25000 1050. 00|
LI NE, PAINT, SCLID, YELLOWN 100 nm | | |
0076 808-75240 250.000 m | 1. 05000 262. 50| 1. 07000 267. 50|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mM | |
0077 808-75245 1. 04000 1040. 00| 1. 05000 1050. 00|
|
I

|
|
1000.000 m |
|
I

100mM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02

PAGE : 581 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 693, 650. 64 ROUTE : SR 39
CALL ORDER . 581 CONTRACT ID : B -25916-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE
| (7) 35-1057871 | (8) 35-0999231

I
| SMOCK FANSLER CORPORATI ON | HUNT PAVI NG COMPANY, | NC. |
LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ e
0078 808- 75996 68. 000 EACH| 75. 00000 5100. 00| 7.70000 523. 60|
SNONPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0079 808- 75998 68. 000 EACH| 25. 00000 1700. 00| 24. 71000 1680. 28|
SNOANPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 693, 726. 47| $ 694, 918. 30|

------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e

CONTRACT TOTALS [ $ 693, 726. 47| $ 694, 918. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 583 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 703. 37 ROUTE : SR 49
CALL ORDER . 583 CONTRACT ID : B -25917-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/19/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4337011
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1523985 WRTZ & YATES, |NC $ 276, 252. 75 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG | NC. $ 276, 801. 45 100. 1986%
3 35-1339168 LAPORTE CONSTRUCTI ON CO CONDI TI ONAL BI D $ 364, 347. 24 131. 8890%
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1339168
| WRTZ & YATES, |NC. | ATLAS EXCAVATI NG, | NC. | LAPORTE OONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I [ I
0001 105- 01925 8.000 M35 | 1500. 00000 12000. 00| 1100. 00000 8800. 00| 927. 92000 7423. 36
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 4000. 00000 4000. 00| 1244. 30000 1244, 30
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  25000. 00000 25000. 00]  13600. 00000 13600. 00|  17585. 00000 17585. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 148.000 n2 | 14. 35000 2123. 80| 18. 00000 2664. 00| 81. 90000 12121. 20
PAVEMENT, REMOVE | | |
0005 202- 02241 113.000 m | 6. 57000 742. 41| 8. 50000 960. 50| 57. 90000 6542. 70
GUARDRAI L, REMOVE | |
0006 202-51328 LUWP|  26000. 00000 26000. 00]  30500. 00000 30500. 00|  40205. 46000 40205. 46
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0007 202-51822 212.000 n2 | 13. 00000 2756. 00| 9. 00000 1908. 00| 14. 85000 3148. 20
BRI DGE DECK OVERLAY, REMOVE | |
0008 202- 60820 194.000 n2 | 12. 00000 2328. 00| 7. 40000 1435. 60| 16. 42000 3185. 48
SURFACE M LLI NG, ASPHALT | |
0009 202- 96133 11.000 m | 32. 73000 360. 03] 55. 00000 605. 00| 189. 47000 2084. 17
Pl PE, REMOVE | [
0010 203- 02000 206.000 nB8 | 9. 14000 1882. 84| 21. 00000 4326. 00| 32.11000 6614. 66
EXCAVATI ON,  COMVON | | |
0011 203- 02070 231.000 n8 | 15. 69000 3624. 39| 14. 00000 3234. 00| 34. 72000 8020. 32
BORROW | |
0012 203- 02080 0.140 km |  30000. 00000 4200.00]  20000. 00000 2800.00]  49090. 93000 6872. 73
LI NEAR GRADI NG | | |
0013 303- 52308 212.000 My | 17. 66000 3743. 92| 17. 50000 3710. 00| 25. 93000 5497. 16
COVPACTED AGGREGATE, O 53 | | |
0014 305- 05206 210.000 My | 70. 00000 14700. 00| 95. 00000 19950. 00| 114. 72000 24091. 20

W DENI NG W TH HVA | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 583 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 703. 37 ROUTE : SR 49
CALL ORDER . 583 CONTRACT ID : B -25917-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1339168
| WRTZ & YATES, | NC | ATLAS EXCAVATI NG, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0015 404-05511 365.000 n2 | 6. 00000 2190. 00| 13. 00000 4745. 00| 12. 00000 4380. 00
SEAL COAT, 2 | | |
0016 406- 05521 265.000 n2 | 1. 20000 318. 00| 3. 15000 834. 75| 2. 75000 728.75
ASPHALT FOR TACK COAT | |
0017 601-01522 4.000 EACH 1344. 00000 5376. 00| 1400. 00000 5600. 00 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0018 601-01740 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 | |
0019 601-04746 2.000 EACH 5400. 00000 10800. 00| 4800. 00000 9600. 00 4900. 00000 9800. 00
ENERGY ABSORBI NG TERM NAL, CZ | |
0020 601-94689 3.000 EACH 2310. 00000 6930. 00| 2400. 00000 7200. 00 2100. 00000 6300. 00
GUARDRAI L END TREATMENT, GCS | |
0021 601-97774 1.000 EACH 1000. 00000 1000. 00| 880. 00000 880. 00 800. 00000 800. 00

GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE |
0022 601-99105 154.000 m | 33. 00000 5082. 00

|
I
|
I
|
I
|
I
|
I
| |
[ 32. 00000 4928. 00| 30. 00000 4620. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 602- 06639 189.000 m | 65. 00000 12285. 00| 95. 00000 17955. 00| 85. 17000 16097. 13
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0024 602- 06729 8.000 EACH 15. 00000 120. 00| 11. 00000 88. 00| 3. 95000 31. 60
BARRI ER DEL| NEATOR | | |
0025 610- 05527 70.000 My | 120. 00000 8400. 00| 110. 00000 7700. 00| 95. 00000 6650. 00
HVA FOR APPROACHES | |
0026 610- 06257 192.000 n2 | 52. 71000 10120. 32 61. 00000 11712. 00| 158. 18000 30370. 56
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | |
0027 616- 02320 88.000 n2 | 3. 58000 315. 04] 5. 20000 457. 60| 8. 90000 783. 20
GEOTEXTI LES | | [
0028 616- 06405 24.000 My | 26. 00000 624. 00| 28. 00000 672. 00| 267. 58000 6421. 92
Rl PRAP, REVETNMENT | | |
0029 621-01004 2.000 EACH 600. 00000 1200. 00| 625. 00000 1250. 00) 485. 00000 970. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06559 500.000 n2 | 1. 60000 800. 00| 1. 10000 550. 00| 1. 38000 690. 00
MULCHED SEEDI NG, R | | |
0031 621- 06574 48.000 n2 | 28. 00000 1344. 00| 5. 90000 283. 20| 24. 82000 1191. 36
SODDI NG | | |
0032 702- 51863 318.000 EACH 6. 00000 1908. 00| 7. 50000 2385. 00| 9. 44000 3001. 92
FI ELD DRI LLED HOLE | N CONCRETE | [
0033 702- 61005 LUMP| 1500. 00000 1500. 00| 550. 00000 550. 00| 653. 53000 653. 53
|

EXTENS|I ON OF CAST | RON DRAI N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 583 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 703. 37 ROUTE : SR 49
CALL ORDER . 583 CONTRACT ID : B -25917-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1339168
| WRTZ & YATES, | NC | ATLAS EXCAVATI NG, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0034 703-01540 34.000 EACH 10. 00000 340. 00| 15. 00000 510. 00| 26. 33000 895. 22
THREADED TI E BAR ASSEMBLY | | |
0035 703-51030 3035.000 kg | 1. 10000 3338. 50| 1. 60000 4856. 00| 1. 29000 3915. 15
REI NFORCI NG STEEL | | |
0036 703-51032 2960. 000 kg | 1. 20000 3552. 00| 1. 70000 5032. 00| 1. 43000 4232. 80
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0037 706-05732 4.000 EACH 1200. 00000 4800. 00| 1050. 00000 4200. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51025 54.000 m | 200. 00000 10800. 00| 145. 00000 7830. 00| 132. 64000 7162. 56
CONCRETE, C, RAILING | | |
0039 709-51821 LUMP| 4700. 00000 4700. 00| 3600. 00000 3600. 00| 3100. 00000 3100. 00
SURFACE SEAL | | [
0040 714-44240 2.200 nB8 | 681. 00000 1498. 20| 1100. 00000 2420. 00| 2175. 56000 4786. 23
CONCRETE, A, STRUCTURES | | |
0041 715-05177 18.000 m | 90. 00000 1620. 00| 215. 00000 3870. 00| 198. 24000 3568. 32
PIPE, TYPE 3, CIRCULAR 900 mm [ [ [
0042 715- 46040 1.000 EACH 450. 00000 450. 00| 600. 00000 600. 00| 1022. 81000 1022. 81
Pl PE END SECTI ON, 900 nm | | |
0043 722-51842 218.000 n2 | 60. 00000 13080. 00| 82. 00000 17876. 00| 194. 45000 42390. 10
BRI DGE DECK OVERLAY | | |
0044 722-51846 2.900 nB8 | 395. 00000 1145. 50| 395. 00000 1145. 50| 395. 00000 1145. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0045 722-51852 45.000 n2 | 64. 50000 2902. 50| 120. 00000 5400. 00| 162. 00000 7290. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0046 722-60824 217.000 n2 | 12. 00000 2604. 00| 7. 00000 1519. 00| 15. 22000 3302.74
SURFACE M LLI NG | | |
0047 729-51875 2.000 nm2 | 50. 00000 100. 00| 320. 00000 640. 00| 401. 77000 803. 54
CONCRETE, A, PATCH NG | | |
0048 801-01851 LUWP| 23000. 00000 23000. 00| 21000. 00000 21000. 00| 23400. 00000 23400. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0049 801-06203 132.000 m | 1. 50000 198. 00| 0. 60000 79. 20| 0. 49000 64. 68
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0050 801-06207 1933.000 m | 3. 50000 6765. 50| 2.90000 5605. 70| 2. 59000 5006. 47
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | |
0051 801- 06640 21.000 EACH 180. 00000 3780. 00| 75. 00000 1575. 00| 59. 00000 1239. 00
CONSTRUCTI ON SI GN, A | | |
0052 801- 06645 6.000 EACH 100. 00000 600. 00| 20. 00000 120. 00| 16. 00000 96. 00
CONSTRUCTI ON SI GN, B | | |
0053 801- 06775 LUWP| 10000. 00000 10000. 00| 10000. 00000 10000. 00| 875. 00000 875. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 583 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 279, 703. 37 ROUTE : SR 49
CALL ORDER . 583 CONTRACT ID : B -25917-A COUNTI ES : JASPER
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1523985 | (2) 35-1212938 | (3) 35-1339168
| WRTZ & YATES, | NC | ATLAS EXCAVATI NG, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0054 808-06712 65.000 m | 24. 00000 1560. 00| 2. 00000 130. 00| 0. 85000 55. 25
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0055 808-06713 332.000 m | 2. 40000 796. 80| 2.00000 664. 00| 0. 85000 282. 20
LI NE, PAINT, SCLID, WH TE, 100 nm | |
0056 808-06716 262.000 m | 4. 00000 1048. 00| 1. 70000 445, 40| 1. 48000 387.76
LI NE, REMOVE | [
SECTI ON TOTALS | $ 276, 252. 75| $ 276, 801. 45| $ 364, 347. 24
------------------------------------------ o m o e e e e o e e e e e e e e e e e e e e e e e e e e e e ad e e e e e e e e e eemeeea—aao

CONTRACT TOTALS | $ 276, 252. 75| $ 276, 801. 45]| $  364,347.24




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 585

LETTI NG DATE : 02/19/02 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE : SR 114
CONTRACT ID : B -25918-A COUNTI ES : PULASKI
DI STR CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 10/18/02 COVPLETI ON DATE
PROIECT( S)

DATE : 02/ 26/ 02
PAGE : 585 -1

1  35-1523985
2 35-1339168
3 35-1386990

WRTZ & YATES, | NC
LAPCORTE CONSTRUCTI ON CO
I SOM  JACK CONSTRUCTI ON QO $

TOTAL

BI D
$ 181, 924. 19
CONDI TI ONAL BI D $ 184, 731. 06
216, 654. 70

100. 0000%
101. 5428%
119. 0906%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 591 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 620, 000. 00 ROUTE : WALDEN AVE
CALL ORDER . 591 CONTRACT ID : B -25929-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 09/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : V159001
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 1,273,142.70 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON CONDI TI ONAL BI D $ 1,357, 189.00 106. 6014%
3 35-1057237 MOCOY, R L., INC $ 1,465, 252. 66 115. 0894%
| (1) 35-1690004 | (2) 35-1582109 | (3) 35-1057237

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| MCOOY, R L., |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 7.000 Mo | 1115. 00000 7805. 00| 1886. 25000 13203. 75| 1500. 00000 10500. 00

FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP|  24468. 65000 24468. 65| 9928. 30000 9928.30|  14000. 00000 14000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  60070. 00000 60070. 00|  68759. 29000 68759.29|  73250. 00000 73250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  35079. 96000 35079. 96| 2018. 31000 2018.31]  16100. 00000 16100. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02241 48.200 m | 9. 35000 450. 67 7. 94000 382. 71| 15. 00000 723.00
GUARDRAI L, REMOVE | |

0006 202- 02255 1.000 EACH 300. 00000 300. 00| 2079. 13000 2079. 13| 800. 00000 800. 00
TREE, 460 mm REMOVE | | |

0007 202- 02271 1.000 EACH 1585. 00000 1585. 00| 873. 53000 873. 53 300. 00000 300. 00
HEADWALL, REMOVE | | |

0008 202- 51330 LUMP|  75595. 00000 75595.00| 102951. 26000 102951. 26|  182000. 00000 182000. 00
PRESENT STRUCTURE, REMOVE | |

0009 202- 60820 485.000 n2 | 6. 50000 3152. 50] 3. 98000 1930. 30| 2. 00000 970. 00
SURFACE M LLI NG, ASPHALT | |

0010 203- 02000 850.000 n8 | 16. 00000 13600. 00| 12. 26000 10421. 00| 14. 00000 11900. 00
EXCAVATI ON, COMMON | | |

0011 203- 02070 2545.000 n8 | 15. 00000 38175. 00| 9. 06000 23057. 70| 16. 00000 40720. 00
BORROW | |

0012 203- 02100 750.000 n8 | 7. 05000 5287. 50] 17. 39000 13042. 50| 13. 00000 9750. 00
EXCAVATI ON, PEAT | | |

0013 205- 02237 10. 000 EACH 30. 00000 300. 00| 35. 00000 350. 00| 35. 00000 350. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |

CURB | NLET PROTECTI ON | | |
0014 205- 06931 575.000 My | 13. 05000 7503. 75| 26. 24000 15088. 00| 21. 00000 12075. 00

TEMPORARY CHECK DAM REVETMENT R PRAP | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 591 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 620, 000. 00 ROUTE : WALDEN AVE
CALL ORDER . 591 CONTRACT ID : B -25929-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35- 1690004 | (2) 35-1582109 | (3) 35-1057237
| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI O\ MCCOY, R L., I NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0015 205- 06937 885.000 m | 2. 00000 1770. 00| 5. 12000 4531. 20| 5. 12000 4531. 20
TEMPORARY SI LT FENCE | | |
0016 206-51220 150.000 nB8 | 300. 00000 45000. 00| 22. 39000 3358. 50| 400. 00000 60000. 00
EXCAVATI ON, VET | | |
0017 206- 98327 619.000 n2 | 120. 00000 74280. 00| 147. 25000 91147. 75| 180. 00000 111420. 00
SHEET PILING STEEL, S 30.2 | [ |
0018 211- 02050 750.000 n8 | 15. 00000 11250. 00| 14. 85000 11137. 50| 16. 00000 12000. 00
B BORROW | [ [
0019 211-02060 953.000 n8 | 15. 00000 14295. 00| 14. 84000 14142. 52| 22. 00000 20966. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 211- 06467 35.400 n8 | 40. 70000 1440. 78| 64. 22000 2273. 39| 34. 00000 1203. 60
AGGREGATE FOR END BENT BACKFI LL | | |
0021 303- 04075 100.000 M | 1. 00000 100. 00| 22.71000 2271. 00| 24. 00000 2400. 00
COVPACTED AGGREGATE, O, 73 | | |
0022 303- 04095 26. 000 | 14. 00000 364. 00| 23. 69000 615. 94| 28. 00000 728. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0023 303-52308 1640.000 My | 14. 00000 22960. 00| 15. 42000 25288. 80| 14. 45000 23698. 00
COVPACTED AGGREGATE, O, 53 | | |
0024 401- 06264 LUMP| 1200. 00000 1200. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HMVA | | |
0025 402- 05468 1480.000 My | 27. 00000 39960. 00| 27.90000 41292. 00| 27. 90000 41292. 00
HMVA BASE 25.0 mm MAI NLI NE | | |
0026 402-05473 680.000 My | 28. 00000 19040. 00| 28. 90000 19652. 00| 28. 90000 19652. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0027 402-05477 353.000 My | 33. 00000 11649. 00| 34. 60000 12213. 80| 34. 60000 12213. 80
HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 405- 05517 0.700 My | 300. 00000 210. 00| 400. 00000 280. 00| 400. 00000 280. 00
ASPHALT FOR PRI ME COAT | | |
0029 406- 05520 0.300 My | 250. 00000 75. 00| 350. 00000 105. 00| 350. 00000 105. 00
ASPHALT FOR TACK COAT | | |
0030 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0031 601-01848 1. 000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1600. 00000 1600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 5 | | [
0032 601- 94689 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 2200. 00000 6600. 00
GUARDRAI L END TREATMENT, OS | | |
0033 601-99105 87.000 m | 45. 00000 3915. 00| 45, 00000 3915. 00| 45. 00000 3915. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0034 603-07088 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00

FENCE GATE, CHAIN LINK, 1520 nm X 12.2 m



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 591 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 620, 000. 00 ROUTE : WALDEN AVE
CALL ORDER . 591 CONTRACT ID : B -25929-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1690004 | (2) 35-1582109 | (3) 35-1057237

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| MCOOY, R L., |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

7.92 mm 356 nmm

I
I
|
PI LE, CONCRETE, STEEL SHELL ENCASED, | I|
0049 701-93633 6.000 m || 345. 00000 2070. 00|I

|

I

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0035 603- 92636 120.000 m | 49. 00000 5880. 00| 49. 00000 5880. 00| 49. 00000 5880. 00
FENCE, CHAIN LINK, 1830 mm W TH BARBED | | |
W RE I | I
0036 603- 97442 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
FENCE GATE, CHAIN LINK, 1820 nm X 9.8 m | | |
0037 603- 97603 167.000 m | 39. 00000 6513. 00| 39. 00000 6513. 00| 39. 00000 6513. 00
FENCE, CHAIN LINK, 1520 mm | |
0038 604- 90256 932.000 n2 | 25. 00000 23300. 00| 31. 88000 29712. 16| 24. 25000 22601. 00
SI DEWALK, CONCRETE, 150 mm | | |
0039 605- 06150 790.000 m | 25. 04000 19781. 60| 27. 24000 21519. 60| 29. 90000 23621. 00
CURB AND GUTTER, C, CONCRETE | |
0040 611- 04923 194.600 n2 | 49. 18000 9570. 43| 44. 39000 8638. 29| 72. 00000 14011. 20
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | |
250 mm | | [
0041 611- 05330 351.000 n2 | 36. 85000 12934. 35| 36. 88000 12944. 88 26. 85000 9424. 35
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | |
0042 611- 06497 3.000 EACH 129. 00000 387. 00| 129. 00000 387. 00| 129. 00000 387. 00
MAI LBOX ASSEMBLY, SINGLE | |
0043 616- 02320 608.000 n2 | 3. 40000 2067. 20| 1. 60000 972. 80| 2.00000 1216. 00
GEOTEXTI LES | | [
0044 616- 06405 384.000 My | 21. 45000 8236. 80| 24. 04000 9231. 36 25. 00000 9600. 00
RI PRAP, REVETNMENT | | |
0045 619- 04414 4.000 EACH 180. 00000 720. 00| 171. 91000 687. 64 200. 00000 800. 00
DRAI N EXTENSI ON | |
0046 621- 01004 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00| 1500. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0047 621- 06560 4080.000 n2 | 0. 58000 2366. 40 2.00000 8160. 00| 0. 58000 2366. 40
MULCHED SEEDI NG U | |
0048 701- 01849 770.000 m | 70. 00000 53900. 00 87. 48000 67359. 60| 70. 00000 53900. 00
|
150. 00000 900. 00| 200. 00000 1200. 00
OVERS| ZED PREDRI LLED PI LE HOLES |
0050 702-51015 39.000 n8 | 300. 00000 11700. 00 361. 73000 14107. 47| 400. 00000 15600. 00
CONCRETE, B, FQOTI NGS | |
0051 702-51110 466.400 kg | 4.78000 2229. 39| 3. 59000 1674. 38| 6. 00000 2798. 40
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0052 702- 93722 15.000 n8 | 300. 00000 4500. 00| 232. 70000 3490. 50| 450. 00000 6750. 00
I

CONCRETE, C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 591 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 620, 000. 00 ROUTE : WALDEN AVE
CALL ORDER . 591 CONTRACT ID : B -25929-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1690004 | (2) 35-1582109 | (3) 35-1057237

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| MCOOY, R L., |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0053 702- 94139 82.200 nB8 | 600. 00000 49320. 00| 613. 57000 50435. 45| 400. 00000 32880. 00
CONCRETE, A, ABOVE FOOTI NGS | | |

0054 703- 51030 9380.000 kg | 0. 87000 8160. 60| 1. 01000 9473. 80| 1. 20000 11256. 00
REI NFORCI NG STEEL | | |

0055 703- 51032 66609. 000 kg | 0. 99000 65942. 91 1. 15000 76600. 35 1. 25000 83261. 25
REI NFORCI NG STEEL, EPOXY COATED | |

0056 704- 51002 380.200 n8 | 500. 00000 190100. 00| 640. 76000 243616. 95 450. 00000 171090. 00
CONCRETE, C, SUPERSTRUCTURE |

0057 706- 06349 128.600 m | 300. 00000 38580. 00| 337. 35000 43383. 21 280. 00000 36008. 00
RAILING TX |

0058 706- 06372 4.000 EACH 2205. 00000 8820. 00| 1891. 65000 7566. 60 1800. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | |

0059 707- 05984 382.800 m | 285. 50000 109289. 40| 332. 51000 127284. 83 300. 00000 114840. 00

STRUCTURAL MEMBERS, CONCRETE | - BEAM | |
11, 1143 mm X 406 nm |
0060 709- 51821 LUMP| 6520. 00000 6520. 00| 6620. 00000 6620. 00

|
i
|
|
I
|
|
| 6600. 00000 6600. 00
SURFACE SEAL | | [
0061 711-06719 LUMP|  10700. 00000 10700. 00| 2460. 88000 2460.88|  35000. 00000 35000. 00
MOVE TRUSS | | [
0062 711-51038 LUMP| 3800. 00000 3800. 00| 9900. 28000 9900. 28| 5000. 00000 5000. 00
STRUCTURAL STEEL | |
0063 715- 05151 53.000 m | 67. 00000 3551. 00| 80. 39000 4260. 67| 44. 00000 2332.00
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0064 715- 05152 73.000 m | 80. 00000 5840. 00| 87. 49000 6386. 77| 55. 00000 4015. 00
PIPE, TYPE 2, CRCULAR 450 nm | | |
0065 715-05154 241.000 m | 105. 00000 25305. 00| 104. 88000 25276. 08| 89. 00000 21449. 00
PIPE, TYPE 2, CIRCULAR 600 nm | | |
0066 715- 05407 53.000 m | 20. 55000 1089. 15| 10. 10000 535. 30| 40. 00000 2120. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0067 715- 46020 2.000 EACH 250. 00000 500. 00| 238. 25000 476. 50| 355. 00000 710. 00
Pl PE END SECTI ON, 600 mm | | |
0068 720- 44000 2.000 EACH 250. 00000 500. 00| 176. 49000 352. 98] 272. 00000 544. 00
CASTING ADJUST TO GRADE | | |
0069 720- 45035 3.000 EACH 900. 00000 2700. 00| 888. 42000 2665. 26| 1703. 00000 5109. 00
I NLET, F7 | | [
0070 720-98174 2.000 EACH 1600. 00000 3200. 00| 1500. 00000 3000. 00| 2412. 00000 4824. 00
I NLET, B15 | | [
0071 720- 98555 5.000 EACH 1600. 00000 8000. 00| 1500. 00000 7500. 00| 2412. 00000 12060. 00
I NLET, C15 | | [
0072 728-98377 LUMP| 6200. 00000 6200. 00| 6600. 00000 6600. 00| 6200. 00000 6200. 00
I

MASONRY COATI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 591 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 620, 000. 00 ROUTE : WALDEN AVE
CALL ORDER . 591 CONTRACT ID : B -25929-A COUNTI ES : ELKHART
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35- 1690004 | (2) 35-1582109 | (3) 35-1057237

| NORTHERN | NDI ANA CONSTRUCTI O KANKAKEE VALLEY CONSTRUCTI ON| MCOOY, R L., |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0073 730- 26779 1.000 EACH 5250. 00000 5250. 00| 3905. 88000 3905. 88| 3600. 00000 3600. 00
GRATED BOX END SECTION, |, 2:1, 1200 nm | | |

0074 801- 06605 4.000 EACH 150. 00000 600. 00| 150. 00000 600. 00| 150. 00000 600. 00
BARRI CADE, I11A | | |

0075 801- 06606 6.000 EACH 190. 00000 1140. 00| 190. 00000 1140. 00| 190. 00000 1140. 00
BARRI CADE, I11B | | |

0076 801- 06625 16.000 EACH| 79. 00000 1264. 00| 79. 00000 1264. 00| 79. 00000 1264. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0077 801- 06640 8.000 EACH 119. 00000 952. 00| 119. 00000 952. 00| 119. 00000 952. 00
CONSTRUCTI ON SIGN, A | | |

0078 801- 06645 4.000 EACH 35. 00000 140. 00| 35. 00000 140. 00| 35. 00000 140. 00
CONSTRUCTI ON SIGN, B | | |

0079 801-06775 LUMP| 3753. 20000 3753. 20| 0. 01000 0.01] 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |

0080 802- 05701 22.000 m | 29. 10000 640. 20| 29. 10000 640. 20| 29. 10000 640. 20
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0081 802- 76025 0.900 n2 | 153. 00000 137. 70] 153. 00000 137. 70| 153. 00000 137.70

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | | |

0082 802- 76035 3.300 n2 | 156. 00000 514. 80| 156. 00000 514. 80| 156. 00000 514. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0083 807- 02191 2.000 EACH 620. 00000 1240. 00| 820. 00000 1640. 00| 800. 00000 1600. 00
HANDHOLE, LI GHTI NG | | |

0084 808- 06703 1426.000 m | 1. 64000 2338. 64 1. 64000 2338. 64| 1. 64000 2338. 64
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj | |

0085 808- 75051 154.000 m | 6. 56000 1010. 24| 6. 56000 1010. 24| 6. 56000 1010. 24
LINE, PREFORMVED PLASTIC, SOLID, WH TE, | | |
100 mm | [

0086 808- 75054 154.000 m | 6. 56000 1010. 24 6. 56000 1010. 24 6. 56000 1010. 24
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | |

0087 808- 75240 93.000 m | 1. 64000 152. 52| 1. 64000 152. 52| 1. 64000 152. 52
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm [ |

0088 808- 75245 758.000 m | 1. 64000 1243. 12| 1. 00000 758. 00| 1. 64000 1243. 12
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | |

SECTI ON TOTALS | $ 1,273, 142. 70| $ 1,357, 189. 00| $ 1,465, 252. 66
------------------------------------------ o m e m et e o e e et e e et e e e oo e e e e e et e e e e e e e eeeieoeoaoo--

CONTRACT TOTALS | $ 1,273, 142. 70| $ 1,357, 189.00] $ 1,465, 252. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/ 26/ 02
PAGE : 603 -1

ENG NEER S ESTI MATE: $ 450, 555. 55 ROUTE : VARI QUS
CALL ORDER . 603 CONTRACT ID : B -26068-A COUNTI ES : HAM LTON HENRY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MARI ON OTHERS
CONTRACT TIME : 07/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) N A
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1618530 AVMERI CAN CONTRACTI NG & SERVI CES $ 329, 535. 00 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 543, 648. 74 164. 9745%
3 35-1364963 ERBER & M LLI GAN CONSTR QO $ 573, 405. 00 174. 0042%
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-1364963

| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT

| ERBER & M LLI GAN CONSTR CO.

I I I
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE MAI NTENANCE AND JO NT REPAI R

[ [
0001 110-01001 LUWP| 16400. 00000 16400. 00| 27143. 00000 27143.

EXPANSI ON JO NT SEALI NG SYSTEM , REMOVE
& REPLACE, REMOVE POLYMER MOD.

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0002 202- 51328 LUWVP| 1500. 00000 1500. 00| 4541. 00000 4541.
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR # 18 | |
0003 202- 51328 LUMVP| 3500. 00000 3500. 00| 7439. 00000 7439
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR # 19 | |
0004 202-51328 LUWVP| 1500. 00000 1500. 00| 6593. 00000 6593.
PRESENT STRUCTURE, REMOVE PORTI ONS |, | |
STR # 20 | |
0005 203- 51223 980. 000 CYS | 2. 50000 2450. 00| 13. 00000 12740
EXCAVATI ON, WATERVAY | |
0006 616- 02320 1060. 000 SYS | 2. 00000 2120. 00| 2.00000 2120.
GEOTEXTI LES | |
0007 616- 05688 380.000 TON | 32. 00000 12160. 00| 29. 35000 11153,
RI PRAP, CLASS 1 | |
0008 616- 05689 1010. 000 TON | 35. 00000 35350. 00| 29. 35000 29643.
Rl PRAP, CLASS 2 | |
0009 724- 03276 387.000 LFT | 95. 00000 36765. 00| 123. 80000 47910.
EXPANSI ON JO NT SEALI NG SYSTEM , REMOVE | |
& REPLACE, REMOVE BS- EXP. JT. |
0010 724- 03276 91.000 LFT | 100. 00000 9100. 00| 168. 04000 15291.
EXPANSI ON JO NT SEALI NG SYSTEM, REMOVE | |
& REPLACE, REMOVE FLEXCON 2000 | |
0011 724-03276 1555. 000 LFT | 100. 00000 155500. 00| 168. 04000 261302.
I I
I |

I
00| 28500. 00000 28500. 00

I

00| 3800. 00000 3800. 00
|

. 00] 8500. 00000 8500. 00
|

00| 7500. 00000 7500. 00
|

. 00| 10. 00000 9800. 00
I

00| 3. 00000 3180. 00
I

00| 38. 00000 14440. 00
I

50| 38. 00000 38380. 00
I

60| 120. 00000 46440. 00
|

64| 160. 00000 14560. 00
|

20| 180. 00000 279900. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 603 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 450, 555. 55 ROUTE : VARI QUS
CALL ORDER . 603 CONTRACT ID : B -26068-A COUNTI ES : HAM LTON HENRY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MARI ON OTHERS
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. QO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0012 801-01093 4.000 EACH 305. 00000 1220. 00| 360. 00000 1440. 00| 350. 00000 1400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0013 801- 04308 2.000 EACH 80. 00000 160. 00| 85. 00000 170. 00| 100. 00000 200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0014 801- 06606 4.000 EACH 65. 00000 260. 00| 72. 00000 288. 00| 100. 00000 400. 00
BARRI CADE, 1118B | | |
0015 801- 06640 234.000 EACH 50. 00000 11700. 00| 60. 00000 14040. 00| 60. 00000 14040. 00
CONSTRUCTI ON SIGN, A | | |
0016 801-06710 118. 000 DAY | 25. 00000 2950. 00| 47. 60000 5616. 80| 17. 50000 2065. 00
FLASHI NG ARROW SI GN | | |
0017 801-06775 LUWP| 11000. 00000 11000. 00| 20716. 00000 20716. 00| 17500. 00000 17500. 00
MAI NTAI NI NG TRAFFI C , STR # 01 | | |
0018 801- 06775 LUWP| 600. 00000 600. 00| 1109. 00000 1109. 00] 2400. 00000 2400. 00
MAI NTAI NI NG TRAFFI C , STR # 03 | | |
0019 801-06775 LUWP| 600. 00000 600. 00| 1109. 00000 1109. 00] 2400. 00000 2400. 00
MAI NTAI NI NG TRAFFI C , STR # 04 | | |
0020 801-06775 LUWP| 700. 00000 700. 00| 5228. 00000 5228. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C , STR # 05 | | |
0021 801-06775 LUWP| 700. 00000 700. 00| 5228. 00000 5228. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C , STR # 06 | | |
0022 801-06775 LUWP| 700. 00000 700. 00| 4900. 00000 4900. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C , STR # 07 | | |
0023 801-06775 LUWP| 700. 00000 700. 00| 4900. 00000 4900. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C , STR # 08 | | |
0024 801-06775 LUWP| 700. 00000 700. 00| 5228. 00000 5228. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 09 | | |
0025 801-06775 LUWP| 700. 00000 700. 00| 5228. 00000 5228. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 10 | | |
0026 801-06775 LUMP| 700. 00000 700. 00| 4900. 00000 4900. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 11 | | |
0027 801-06775 LUMP| 700. 00000 700. 00| 4900. 00000 4900. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 12 | | |
0028 801-06775 LUMP| 700. 00000 700. 00| 4900. 00000 4900. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 13 | | |
0029 801-06775 LUMP| 700. 00000 700. 00| 4900. 00000 4900. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 14 | | |
0030 801-06775 LUWP| 700. 00000 700. 00| 3839. 00000 3839. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 15 | | |
0031 801-06775 LUWP| 700. 00000 700. 00| 3839. 00000 3839. 00| 4000. 00000 4000. 00

MAI NTAI NI NG TRAFFIC , STR # 16 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 603 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 450, 555. 55 ROUTE : VARI QUS
CALL ORDER . 603 CONTRACT ID : B -26068-A COUNTI ES : HAM LTON HENRY
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MARI ON OTHERS
SET- ASI DE :
| (1) 35-1618530 | (2) 35-1609544 | (3) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | SCHUTT- LOOKABI LL CO | ERBER & M LLI GAN CONSTR. QO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0032 801-06775 LUWP| 700. 00000 700. 00| 3839. 00000 3839. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 17 | | |
0033 801-06775 LUMP| 2000. 00000 2000. 00| 2218. 00000 2218. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 18 | | |
0034 801-06775 LUMP| 2000. 00000 2000. 00| 2218. 00000 2218. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 19 | | |
0035 801-06775 LUMP| 1000. 00000 1000. 00| 2218. 00000 2218. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 20 | | |
0036 801-06775 LUWVP| 2200. 00000 2200. 00| 800. 00000 800. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR # 21 | | |
0037 801-06775 LUWVP| 2000. 00000 2000. 00| 800. 00000 800. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFIC , STR # 23 | | |
0038 801-06775 LUWVP| 2000. 00000 2000. 00| 800. 00000 800. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFIC , STR # 24 | | |
0039 801-09133 2.000 EACH| 2200. 00000 4400. 00| 1200. 00000 2400. 00| 3000. 00000 6000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 329, 535. 00| $ 543, 648. 74| $ 573, 405. 00
------------------------------------------ o m ot o e e o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e eemeeeaoaon
CONTRACT TOTALS | $ 329, 535. 00| $ 543, 648. 74| $ 573, 405. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 07/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : N849007
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 3,727,712.00 100. 0000%
2 35-1106884 ELLAS CONSTRUCTI ON CO $ 4,155, 646. 67 111. 4798%
3 36- 2231526 WALSH CONSTR CO COF | LL $ 4,332,878.74 116. 2342%
4 35-1035114 SUPERI CR CONSTRUCTI ON CO $ 4,782, 445.37 128. 2943%
5 36- 2046200 KENNY CONSTRUCTI ON $ 4,804, 151.25 128. 8766%
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON
0001 105-01925

FIELD OFFICE, 51.1 n?
0002 105- 06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

18. 000

0004 202- 01502 17. 000
LI GHT STANDARD, REMOVE

0005 202-02240 700. 000
PAVEMENT, REMOVE

0006 202-02273 625. 000

CENTER CURB, CONCRETE, REMOVE

0007 202-02274 325. 000
CURB, CONCRETE, | NTEGRAL, REMOVE
0008 202-03135 11. 000

I
| UNT PRCE

REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |

REMOVE
0009 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS
0010 202-52710 490. 000
S| DEWALK, CONCRETE, REMOVE

0011 202-60820 3960. 000
SURFACE M LLING ASPHALT

0012 203-02020 308. 000
EXCAVATI QN, UNCLASSI FI ED

0013 206- 93520 37.000

TEMPORARY SHEET PI LI NG

UN'T PR CE UNIT PRI CE
_______ o o e e iieeiiioooo.
MOS 1 1250. 00000 22500.00= 1900. 00000 34200.00= 1730. 00000
LUNP{ 65208. 93000 65208.93; 57180. 00000 57180.00I 217747.00000
LUNP" 186810. 26000 186810.26“ 200000. 00000 200000.00, 200000. 00000
EACH" 200. 00000 3400.00= 200. 00000 3400.00I 250. 00000
ng ; 18. 79000 13153.00, 24. 25000 16975.00I 30. 00000
ng H 7.99000 4993.75; 13. 70000 8562.50{ 16. 00000
m H 16. 71000 5430.75; 10. 80000 3510.00I 6. 00000
ng | 200. 00000 2200.00I 265. 00000 2915.00I 245. 45000
I
LUNP; 461081. 83000 461081.83; 560000. 00000 560000.00{ 475000. 00000
ng ; 12. 77000 6257.30{ 7. 00000 3430.00I 9. 00000
ng " 2.97000 11761.20; 4. 00000 15840.00I 6. 00000
n8 “ 43. 72000 13465.76= 26. 50000 8162.00: 26. 00000
ng H 269. 00000 9953.00J 210. 00000 7770.00: 540. 00000

I
AMOUNT]

31140.

217747.

200000.

4250.

21000.

10000.

1950.

2699.

475000.

4410.

23760.

8008.

19980.

00

00

00

00

00

00

00

95

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0014 206- 98327 95.000 n2 | 269. 00000 25555. 00| 210. 00000 19950. 00| 300. 00000 28500. 00
SHEET PILING STEEL, S 30.2 | | [
0015 211- 02060 347.000 n8 | 28. 99000 10059. 53| 32. 50000 11277. 50| 35. 00000 12145. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 40.000 nB8 | 48. 07000 1922. 80| 49. 00000 1960. 00| 39. 00000 1560. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303-52308 205.000 My | 29. 33000 6012. 65| 21. 70000 4448. 50| 31. 00000 6355. 00
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 310.000 My | 42.00000 13020. 00| 42. 00000 13020. 00| 70. 00000 21700. 00
HMVA BASE 25.0 nm MAI NLI NE | [ |
0019 402-05474 800.000 My | 43. 00000 34400. 00| 43. 00000 34400. 00| 35. 00000 28000. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0020 402-05477 365.000 My | 48. 00000 17520. 00| 48. 00000 17520. 00| 45. 00000 16425. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0021 402- 05495 342.000 My | 43. 00000 14706. 00| 43. 00000 14706. 00| 45. 00000 15390. 00
HMVA WEDGE AND LEVEL | | |
0022 406- 05520 1.100 My | 600. 00000 660. 00| 600. 00000 660. 00| 1500. 00000 1650. 00
ASPHALT FOR TACK COAT | | |
0023 503- 05310 37.000 m | 528. 19000 19543. 03| 342. 00000 12654. 00| 330. 00000 12210. 00
TERM NAL JO NT | | |
0024 506- 06333 600.000 n2 | 94. 74000 56844. 00| 125. 00000 75000. 00| 135. 00000 81000. 00
PCCP PATCH NG FULL DEPTH | | |
0025 601- 04746 2.000 EACH 11000. 00000 22000. 00| 5400. 00000 10800. 00| 11030. 00000 22060. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0026 601-06224 2.000 EACH 35150. 00000 70300. 00| 35150. 00000 70300. 00| 35150. 00000 70300. 00
| MPACT ATTENUATOR, CR, W, TL-2 | | |
0027 601-95344 23.000 m | 576. 61000 13262. 03| 500. 00000 11500. 00| 494, 00000 11362. 00
HANDRAI L, PEDESTRI AN , MODI FI ED | | |
0028 602- 06639 343.000 m | 65. 09000 22325. 87| 53. 00000 18179. 00| 65. 00000 22295. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 604- 06069 80.000 n2 | 42. 68000 3414. 40| 47. 00000 3760. 00| 96. 75000 7740. 00
CURB RAMP, CONCRETE | | |
0030 604-91531 165.000 n2 | 32. 82000 5415. 30| 36. 00000 5940. 00| 34. 40000 5676. 00
S| DEWALK, CONCRETE, 100 nm [ | |
0031 605- 06100 55.000 m | 53. 48000 2941. 40| 40. 00000 2200. 00| 65. 00000 3575. 00
CURB, | NTEGRAL, C, CONCRETE | [ [
0032 605-06121 15.000 m | 53. 48000 802. 20| 40. 00000 600. 00| 39. 36000 590. 40
CURB, CONCRETE, B | |
0033 605- 06140 38.000 m | 67. 03000 2547. 14| 40. 00000 1520. 00| 49. 20000 1869. 60
CURB AND GUTTER, CONCRETE | | |
0034 605- 06255 620.000 nm2 | 74. 02000 45892. 40| 63. 00000 39060. 00| 90. 00000 55800. 00

CENTER CURB, D, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0035 610- 05527 41.000 My | 70. 00000 2870. 00| 70. 00000 2870. 00| 36. 55000 1498. 55
HMVA FOR APPROACHES | | |
0036 610- 06257 478.000 n2 | 48. 20000 23039. 60| 43. 85000 20960. 30| 48. 89000 23369. 42
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0037 611- 05330 91.000 nm2 | 34. 45000 3134. 95| 45. 00000 4095. 00| 43. 20000 3931. 20
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mMm | |
0038 616-02320 90.000 n2 | 3. 25000 292. 50| 2.50000 225. 00| 4. 48000 403. 20
GEOTEXTI LES | | [
0039 619- 05926 LUMP| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL | | |
0040 619-51859 LUWP| 50000. 00000 50000. 00| 60000. 00000 60000. 00| 81000. 00000 81000. 00
PAI NT STEEL BRI DGE | | |
0041 619-61000 LUWVP|  150000. 00000 150000. 00| 180000. 00000 180000. 00| 200000. 00000 200000. 00
CLEAN STEEL BRI DGE | | [
0042 702-51005 171.300 n8 | 673. 83000 115427. 08| 742. 00000 127104. 60| 625. 00000 107062. 50
CONCRETE, A, SUBSTRUCTURE | | |
0043 702-51015 8.200 nB8 | 457. 07000 3747. 97| 390. 00000 3198. 00| 575. 00000 4715. 00
CONCRETE, B, FOOTI NGS [ | |
0044 702-51100 2600. 000 kg | 7. 38000 19188. 00| 9. 00000 23400. 00| 4. 34000 11284. 00
DRAI N Pl PE, CAST | RON, 150 mm | | |
0045 702-51110 1167.000 kg | 3. 43000 4002. 81| 4. 80000 5601. 60| 6. 11000 7130. 37
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0046 702-51863 2326.000 EACH 2. 69000 6256. 94| 7.00000 16282. 00| 9. 00000 20934. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0047 702-94139 8.800 nB8 | 882. 38000 7764. 94| 585. 00000 5148. 00| 900. 00000 7920. 00
CONCRETE, A, ABOVE FOOTI NGS | | |
0048 703-51030 13126. 000 kg | 1. 54000 20214. 04| 1. 20000 15751. 20| 1. 16000 15226. 16
REI NFORCI NG STEEL | | |
0049 703-51032 267613.000 kg | 1. 65000 441561. 45| 1. 45000 388038. 85| 1. 33000 355925. 29
REI NFORClI NG STEEL, EPOXY CQOATED | | |
0050 704-51002 1646.100 nB | 475. 27000 782341. 95| 465. 00000 765436. 50| 530. 00000 872433. 00
CONCRETE, C, SUPERSTRUCTURE [ | |
0051 706- 06349 867.000 m | 262. 93000 227960. 31| 255. 00000 221085. 00| 190. 00000 164730. 00
RAILING TX | [ |
0052 706- 06372 2.000 EACH 1850. 46000 3700. 92| 2500. 00000 5000. 00| 2000. 00000 4000. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
, MODI FI ED, TYPE | | | |
0053 706- 06372 2.000 EACH 1850. 46000 3700. 92| 2350. 00000 4700. 00| 2000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
, MODI FIED, TYPE II | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0054 708-51813 366.000 n2 | 315. 00000 115290. 00| 272. 67000 99797. 22| 300. 00000 109800. 00
PNEUVATI CALLY PLACED MORTAR | | |
0055 708-51814 235.000 n2 | 24. 00000 5640. 00| 38. 15000 8965. 25| 35. 00000 8225. 00
WELDED STEEL W RE FABRI C | | |
0056 709-51821 LUVP| 34450. 00000 34450. 00| 34450. 00000 34450. 00| 36436. 00000 36436. 00
SURFACE SEAL | | [
0057 711-51038 LUWP| 76420. 24000 76420.24] 190000. 00000 190000. 00| 200000. 00000 200000. 00
STRUCTURAL STEEL | |
0058 711-51877 LUMP| 66226. 34000 66226. 34| 300000. 00000 300000. 00| 95000. 00000 95000. 00
JACKI NG AND SUPPORTI NG BEAMS | | |
0059 711-96800 16408. 000 EACH| 2.50000 41020. 00| 2. 85000 46762. 80| 2. 85000 46762. 80
STUD SHEAR CONNECTOR | | [
0060 715-05147 2.000 m | 145. 01000 290. 02| 195. 00000 390. 00| 688. 69000 1377. 38
PIPE, TYPE 2, CIRCULAR 200 mm | | |
0061 720- 44000 11.000 EACH| 166. 22000 1828. 42| 250. 00000 2750. 00| 556. 47000 6121. 17
CASTING ADJUST TO GRADE [ | [
0062 720- 45005 1.000 EACH 1045. 02000 1045. 02| 1160. 00000 1160. 00| 1529. 33000 1529. 33
| NLET, A2 | | [
0063 724-51885 293.000 m | 66. 50000 19484. 50| 49. 00000 14357. 00| 63. 76000 18681. 68
STRUCTURAL EXPANSI ON JOI NT, BS6 [ |
0064 724-51925 104.000 m | 275. 33000 28634. 32| 375. 00000 39000. 00| 252. 42000 26251. 68
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0065 726- 92532 60. 000 EACH| 926. 74000 55604. 40| 1200. 00000 72000. 00| 1433. 09000 85985. 40
BEARI NG ASSEMBLY, ELASTOMERIC, |11 | | |
0066 727-90308 34.000 m | 200. 00000 6800. 00| 275. 00000 9350. 00| 225. 00000 7650. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0067 727-90309 213.000 L | 25. 00000 5325. 00| 26. 00000 5538. 00| 25. 00000 5325. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | [
0068 727-93560 LUMP| 2500. 00000 2500. 00| 2900. 00000 2900. 00| 2500. 00000 2500. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | | |
0069 728-98377 LUWP| 25500. 00000 25500. 00| 25500. 00000 25500. 00| 23000. 00000 23000. 00
MASONRY COATI NG | | |
0070 801-01504 4.000 EACH 45. 00000 180. 00| 19. 00000 76. 00| 0. 45000 1.80

TEMPORARY PAVEMENT MESSAGE NMARKI NG | | |
LANE | NDI CATI ON ARROW | | |

0071 801- 02595 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 120. 00000 240. 00
CONTROLLER RESET TI M NG | | |

0072 801- 04308 7.000 EACH 270. 00000 1890. 00| 160. 00000 1120. 00] 270. 00000 1890. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0073 801- 06605 18.000 EACH 100. 00000 1800. 00| 98. 00000 1764. 00| 100. 00000 1800. 00

BARRI CADE, |11A | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0074 801- 06606 13.000 EACH 125. 00000 1625. 00| 136. 00000 1768. 00| 125. 00000 1625. 00
BARRI CADE, 111B | | |
0075 801- 06640 26.000 EACH| 125. 00000 3250. 00| 114. 00000 2964. 00| 125. 00000 3250. 00
CONSTRUCTI ON SIGN, A | | |
0076 801- 06645 2.000 EACH 60. 00000 120. 00| 38. 00000 76. 00| 60. 00000 120. 00
CONSTRUCTI ON SI GN, B | | |
0077 801-06775 LUMP| 24653. 17000 24653. 17| 20500. 00000 20500. 00| 175000. 00000 175000. 00
MAI NTAI NI NG TRAFFI C | | |
0078 801- 94295 8.000 EACH 200. 00000 1600. 00| 200. 00000 1600. 00| 180. 00000 1440. 00
Sl GNAL HEAD, RELOCATE | | |
0081 802- 76025 6.360 n2 | 113. 02000 718. 81| 115. 00000 731. 40| 165. 00000 1049. 40

SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm TH CKNESS | | |
0082 802- 76035 1.620 n2 | 118. 40000 191. 81| 115. 00000 186. 30| 140. 00000 226. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0083 805- 06592 1310.000 m | 26. 24000 34374. 40 26. 25000 34387. 50| 26. 40000 34584. 00
CONDUI T, STEEL, GALVANI ZED, 50mm [ [ |

0084 805- 78470 323.000 m | 0. 82000 264. 86| 0. 85000 274. 55| 1. 00000 323. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0085 805- 78510 16.000 m | 1. 48000 23. 68| 1. 50000 24. 00| 2. 90000 46. 40
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0086 805- 78795 179.000 m | 26. 24000 4696. 96| 26. 25000 4698. 75| 23. 60000 4224. 40
SAW CUT FOR ROADWAY LOCP AND SEALER | | |

0087 805- 86810 1.000 EACH 2400. 00000 2400. 00| 2400. 00000 2400. 00| 2900. 00000 2900. 00
SERVI CE POINT, |1 | | |

0088 805- 86920 66.000 EACH 15. 00000 990. 00| 15. 00000 990. 00| 22. 25000 1468. 50
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |

0089 805- 86930 48.000 EACH| 10. 00000 480. 00| 10. 00000 480. 00| 19. 50000 936. 00
I NSULATI NG LI NK, NOT WATERPROCFED | | |

0090 805- 86935 8.000 EACH 12. 00000 96. 00| 12. 00000 96. 00| 25. 00000 200. 00
I NSULATI NG LI NK, WATERPROOFED | | |

0091 805- 96188 204.000 m | 9. 84000 2007. 36| 9. 85000 2009. 40| 25. 80000 5263. 20
WRE, AWG NO 10 COPPER STRANDED IN | | |
DUCT, 2 1/C [ [ [

0092 805- 98335 38.000 m | 10. 66000 405. 08| 10. 65000 404. 70| 12. 90000 490. 20

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0093 805- 98336 1195.000 m | 10. 66000 12738. 70 10. 65000 12726. 75
WRE, NO. 4 COPPER | N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C [ [ |

12. 90000 15415. 50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0094 807-02191 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00| 6. 10000 12. 20
HANDHOLE, LI GHTI NG | | |
0095 807-02193 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00| 730. 00000 730. 00
LI GHT STANDARD FOUNDATI ON, 915 mm DI A | | |
X 2450 mm | | |
0096 807-02782 2.000 EACH 525. 00000 1050. 00| 525. 00000 1050. 00] 445, 00000 890. 00
LUM NAIRE MAST ARM 3.7 m | | |
0097 807-83756 10. 000 EACH 950. 00000 9500. 00| 950. 00000 9500. 00| 935. 00000 9350. 00

LIGHT POLE, 12.2 mME MH, 3.7 mMST | | |
ARM ANCHOR BASE | | [

0098 807- 86605 12.000 EACH 225. 00000 2700. 00| 225. 00000 2700. 00| 310. 00000 3720. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 150 WATT | | [

0099 807- 86620 12.000 EACH 250. 00000 3000. 00| 250. 00000 3000. 00| 280. 00000 3360. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 400 WATT | | [

0100 807- 86910 24.000 EACH 22. 00000 528. 00| 22. 00000 528. 00| 24. 50000 588. 00
CONNECTOR KI T,  UNFUSED | | |

0101 807- 86915 24.000 EACH 25. 00000 600. 00| 25. 00000 600. 00| 24. 50000 588. 00
CONNECTCR KI T, FUSED | | |

0102 808- 03631 642.000 m | 15. 00000 9630. 00| 15. 00000 9630. 00| 3. 00000 1926. 00
LINE, EPOXY, SOLID, WH TE, 100 nm | | |

0103 808- 06701 12.000 m | 1. 31000 15. 72 1. 50000 18. 00| 0. 98000 11.76
LINE, THERVOPLASTIC, BROKEN, W TE, | |
100nm [ [

0104 808- 06703 460.000 m | 2. 62000 1205. 20 1. 50000 690. 00| 0. 98000 450. 80
LINE, THERMOPLASTIC, SOLID, WH TE, 100nmj |

0105 808- 75100 42.000 m | 1. 96000 82.32 5. 50000 231. 00| 2. 46000 103. 32

I

TRANSVERSE MARKI NGS, PAI NT, CROSSWALK

LINE, 150 mm |

0106 808- 75297 20.000 m | 9. 65000 193. 00 16. 50000 330. 00| 11. 48000 229. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |

0107 808- 75320 2.000 EACH 50. 00000 100. 00 100. 00000 200. 00| 40. 00000 80. 00

PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0108 808- 75325 2.000 EACH 60. 00000 120. 00| 125. 00000 250. 00| 65. 00000 130. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0109 801- 06207 4030.000 m | 2. 62000 10558. 60| 2. 55000 10276. 50| 2. 62000 10558. 60
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | | |
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TABULATI ON CF BI DS
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DATE
PACE :

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1106884 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| ELLAS CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0110 615-99189 2.000 EACH 850. 58000 1701. 16| 750. 00000 1500. 00| 400. 09000 800. 18
PLAQUE, ALUM NUM | | |
0111 305- 05206 750.000 My | 54. 60000 40950. 00| 38. 00000 28500. 00| 50. 00000 37500. 00

W DENI NG W TH HVA |
SECTI ON TOTALS |

| $ 3,727,712.00]

I
$ 3,727,712.00]

I
$ 4,155, 646. 67|

$ 4,155, 646. 67

$ 4,332,878.74

$ 4,332,878.74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2046200 |

| SUPERI CR CONSTRUCTION GO | KENNY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925 18.000 MOS | 1200. 00000 21600. 00| 1850. 00000 33300. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  85000. 00000 85000. 00|  40000. 00000 40000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUWP|  235000. 00000 235000. 00|  240000. 00000 240000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 202- 01502 17.000 EACH 200. 00000 3400. 00| 200. 00000 3400. 00|
LI GHT STANDARD, REMOVE | | |
0005 202- 02240 700.000 n2 | 31. 00000 21700. 00| 28. 25000 19775. 00|
PAVEMENT, REMOVE | | |
0006 202- 02273 625.000 n2 | 25. 00000 15625. 00| 20. 00000 12500. 00|
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 02274 325.000 m | 12. 00000 3900. 00| 17. 00000 5525. 00|
CURB, CONCRETE, | NTEGRAL, REMOVE [ | |
0008 202- 03135 11.000 n2 | 270. 00000 2970. 00| 1000. 00000 11000. 00|
REGULATED ASBESTOS CONTAI NI NG MATER! ALS, | | |
REMOVE I I |
0009 202- 51328 LUMP|  569000. 00000 569000. 00|  798000. 00000 798000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-52710 490.000 n2 | 16. 00000 7840. 00| 12. 50000 6125. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0011 202- 60820 3960.000 n2 | 2. 50000 9900. 00| 4. 65000 18414. 00|
SURFACE M LLI NG ASPHALT | | |
0012 203- 02020 308.000 n8 | 40. 00000 12320. 00| 24. 50000 7546. 00|
EXCAVATI ON, UNCLASSI FI ED | | |
0013 206- 93520 37.000 n2 | 300. 00000 11100. 00| 475. 00000 17575. 00|
TEMPORARY SHEET PI LI NG | | |
0014 206- 98327 95.000 n2 | 350. 00000 33250. 00| 550. 00000 52250. 00|
SHEET PILING STEEL, S 30.2 | | |
0015 211- 02060 347.000 n8 | 25. 00000 8675. 00| 45. 00000 15615. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 211- 06467 40.000 n8 | 30. 00000 1200. 00| 75. 00000 3000. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0017 303- 52308 205.000 My | 18. 00000 3690. 00| 40. 00000 8200. 00|
COVPACTED AGGREGATE, O, 53 | | |
0018 402- 05468 310.000 My | 63. 00000 19530. 00| 63. 00000 19530. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05474 800.000 My | 34. 40000 27520. 00| 34. 40000 27520. 00

HVA | NTERMVEDI ATE 19.0 mm MAI NLI NE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2046200 |
| SUPERI OR CONSTRUCTI ON CO | KENNY CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0020 402- 05477 365.000 My | 43. 60000 15914. 00| 43. 60000 15914. 00|
HMA SURFACE 9.5 mm MAI NLI NE | | |
0021 402- 05495 342.000 My | 43. 60000 14911. 20| 43. 60000 14911. 20|
HVA WEDGE AND LEVEL | | |
0022 406- 05520 1.100 My | 1500. 00000 1650. 00| 1500. 00000 1650. 00|
ASPHALT FOR TACK COAT | | |
0023 503- 05310 37.000 m | 425. 00000 15725. 00| 300. 00000 11100. 00|
TERM NAL JO NT | | |
0024 506- 06333 600.000 n2 | 90. 00000 54000. 00| 100. 00000 60000. 00|
PCCP PATCH NG FULL DEPTH | | |
0025 601-04746 2.000 EACH 2000. 00000 4000. 00| 11000. 00000 22000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0026 601-06224 2.000 EACH 35150. 00000 70300. 00| 36000. 00000 72000. 00|
| MPACT ATTENUATOR, CR WL, TL-2 | | |
0027 601-95344 23.000 m | 494, 00000 11362. 00| 494. 00000 11362. 00|
HANDRAI L, PEDESTRI AN , MODI FI ED | | |
0028 602- 06639 343.000 m | 40. 10000 13754. 30| 95. 00000 32585. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0029 604- 06069 80.000 n2 | 40. 00000 3200. 00| 60. 00000 4800. 00|
CURB RAMP, CONCRETE | | |
0030 604-91531 165.000 n2 | 35. 00000 5775. 00| 45. 00000 7425. 00|
S| DEWALK, CONCRETE, 100 nm | | |
0031 605-06100 55.000 m | 40. 00000 2200. 00| 45, 00000 2475. 00|
CURB, | NTEGRAL, C, CONCRETE | | |
0032 605-06121 15.000 m | 75. 00000 1125. 00| 45, 00000 675. 00|
CURB, CONCRETE, B | [ |
0033 605- 06140 38.000 m | 95. 00000 3610. 00| 45. 00000 1710. 00|
CURB AND GUTTER, CONCRETE | | |
0034 605- 06255 620.000 n2 | 90. 00000 55800. 00| 70. 00000 43400. 00|
CENTER CURB, D, CONCRETE | | |
0035 610- 05527 41.000 My | 71. 55000 2933. 55| 36. 55000 1498. 55|
HVA FOR APPROACHES | | |
0036 610- 06257 478.000 n2 | 70. 00000 33460. 00| 60. 00000 28680. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0037 611- 05330 91.000 n2 | 40. 00000 3640. 00| 55. 00000 5005. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nmm | | |
0038 616- 02320 90.000 nR2 | 13. 00000 1170. 00| 5. 00000 450. 00|
GEOTEXTI LES | | |
0039 619- 05926 LUWP| 3000. 00000 3000. 00| 1000. 00000 1000. 00|
| |

ENVI RONVENTAL CONTRCL |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1035114 | (5) 36-2046200 |

| SUPERI CR CONSTRUCTION GO | KENNY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0040 619- 51859 LUMP|  80000. 00000 80000. 00|  80000. 00000 80000. 00|
PAI NT STEEL BRI DGE | | |
0041 619- 61000 LUWP|  211000. 00000 211000. 00|  200000. 00000 200000. 00|
CLEAN STEEL BRI DGE | | |
0042 702- 51005 171.300 n8 | 745. 00000 127618. 50| 775. 00000 132757. 50|
CONCRETE, A, SUBSTRUCTURE | | |
0043 702- 51015 8.200 n8 | 700. 00000 5740. 00| 400. 00000 3280. 00|
CONCRETE, B, FQOTI NGS | | |
0044 702-51100 2600.000 kg | 2. 50000 6500. 00| 0. 10000 260. 00|
DRAI N Pl PE, CAST I RON, 150 nm | | |
0045 702-51110 1167.000 kg | 8. 60000 10036. 20| 5. 00000 5835. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0046 702-51863 2326.000 EACH 16. 50000 38379. 00| 12. 00000 27912. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0047 702- 94139 8.800 n8 | 1200. 00000 10560. 00| 750. 00000 6600. 00|
CONCRETE, A, ABOVE FOOTI NGS | | |
0048 703- 51030 13126. 000 kg | 1. 50000 19689. 00| 1. 55000 20345. 30|
REI NFORCI NG STEEL | | |
0049 703- 51032 267613.000 kg | 1. 55000 414800. 15| 1. 70000 454942. 10|
REI NFORCI NG STEEL, EPOXY COATED | | |
0050 704- 51002 1646.100 n8 | 790. 00000  1300419. 00| 525. 00000 864202. 50|
CONCRETE, C, SUPERSTRUCTURE | | |
0051 706- 06349 867.000 m | 260. 00000 225420. 00| 400. 00000 346800. 00|
RAILING TX | | |
0052 706- 06372 2.000 EACH 4540. 00000 9080. 00| 7500. 00000 15000. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
, MODI FIED, TYPE | | | |
0053 706- 06372 2.000 EACH 4265. 00000 8530. 00| 6500. 00000 13000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
, MODI FI ED, TYPE I1 | | [

0054 708-51813 366.000 n2 | 280. 00000 102480. 00| 285. 00000 104310. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0055 708-51814 235.000 n2 | 27.00000 6345. 00| 30. 00000 7050. 00|
WELDED STEEL W RE FABRI C | | |
0056 709- 51821 LUMP|  30000. 00000 30000. 00|  30000. 00000 30000. 00|
SURFACE SEAL | | [
0057 711-51038 LUMP|  135000. 00000 135000. 00]  170000. 00000 170000. 00|
STRUCTURAL STEEL | | |
0058 711-51877 LUMP|  240000. 00000 240000. 00|  255000. 00000 255000. 00|
JACKI NG AND SUPPORTI NG BEAVB | | |
0059 711- 96800 16408. 000 EACH| 3. 00000 49224. 00| 2. 85000 46762. 80|

STUD SHEAR CONNECTOR | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2046200 |
| SUPERI OR CONSTRUCTI ON CO | KENNY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0060 715-05147 2.000 m | 20. 00000 40. 00| 225. 00000 450. 00
PIPE, TYPE 2, CIRCULAR 200 mm | | |
0061 720- 44000 11.000 EACH 330. 00000 3630. 00| 500. 00000 5500. 00
CASTING ADJUST TO GRADE [ | [
0062 720- 45005 1.000 EACH 1450. 00000 1450. 00| 1050. 00000 1050. 00
| NLET, A2 | | [
0063 724-51885 293.000 m | 57. 35000 16803. 55| 50. 00000 14650. 00
STRUCTURAL EXPANSI ON JOI NT, BS6 | | |
0064 724-51925 104.000 m | 390. 60000 40622. 40| 315. 00000 32760. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0065 726- 92532 60. 000 EACH| 1260. 00000 75600. 00| 1275. 00000 76500. 00|
BEARI NG ASSEMBLY, ELASTOMERIC, 11 | | |
0066 727-90308 34.000 m | 275. 00000 9350. 00| 90. 00000 3060. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0067 727-90309 213.000 L | 26. 00000 5538. 00| 20. 00000 4260. 00
EPOXY | NJECTI ON, EPOXY NMATERI AL | | |
0068 727-93560 LUMP| 2900. 00000 2900. 00| 1000. 00000 1000. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PVENT | |
0069 728-98377 LUVP| 22000. 00000 22000. 00| 22500. 00000 22500. 00
MASONRY COATI NG | | |
0070 801-01504 4.000 EACH 45. 00000 180. 00| 45, 00000 180. 00
TEMPORARY PAVEMENT MESSACGE NMARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0071 801- 02595 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00|
CONTROLLER, RESET TI M NG | | |
0072 801- 04308 7.000 EACH 270. 00000 1890. 00| 364. 00000 2548. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0073 801- 06605 18. 000 EACH 100. 00000 1800. 00| 288. 00000 5184. 00
BARRI CADE, I11A | | |
0074 801- 06606 13. 000 EACH 125. 00000 1625. 00| 315. 00000 4095. 00
BARRI CADE, 111B | | |
0075 801- 06640 26.000 EACH| 125. 00000 3250. 00| 315. 00000 8190. 00
CONSTRUCTI ON SI GN, A | | |
0076 801- 06645 2.000 EACH 60. 00000 120. 00| 250. 00000 500. 00|
CONSTRUCTI ON SIGN, B | | |
0077 801-06775 LUMP| 7490. 00000 7490. 00| 35000. 00000 35000. 00
MAI NTAI NI NG TRAFFI C | | |
0078 801- 94295 8.000 EACH 200. 00000 1600. 00| 200. 00000 1600. 00
SI GNAL HEAD, RELOCATE | | |
0081 802- 76025 6.360 n2 | 176. 00000 1119. 36| 115. 00000 731. 40

SI GN, SHEET, ENCAPSULATED LENS. W TH
LEGEND, 2.03 nm TH CKNESS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUVBI A AVENUE
CALL ORDER : 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 36-2046200 |
| SUPERI OR CONSTRUCTI ON OO | KENNY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e emmmmmeme et e e e e e e e e e e e e e e e mm— -
0082 802- 76035 1.620 n2 | 234. 00000 379. 08| 120. 00000 194. 40|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | |
0083 805- 06592 1310.000 m | 26. 24000 34374. 40| 26. 25000 34387. 50|
CONDUI T, STEEL, GALVAN ZED, 50mm [ | |
0084 805- 78470 323.000 m | 0. 82000 264. 86| 1. 00000 323. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0085 805- 78510 16.000 m | 1. 48000 23. 68| 1. 50000 24. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0086 805- 78795 179.000 m | 26. 24000 4696. 96| 26. 25000 4698. 75|
SAW CUT FOR ROADWAY LOCP AND SEALER | |
0087 805- 86810 1.000 EACH 2400. 00000 2400. 00| 2400. 00000 2400. 00|
SERVI CE PO NT, 11 | | |
0088 805- 86920 66.000 EACH 15. 00000 990. 00| 15. 00000 990. 00|
MULTI PLE COVPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | | |
0089 805- 86930 48.000 EACH| 10. 00000 480. 00| 10. 00000 480. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0090 805- 86935 8.000 EACH 12. 00000 96. 00| 12. 00000 96. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0091 805- 96188 204.000 m | 9. 84000 2007. 36| 10. 00000 2040. 00|
WRE, AWG NO 10 COPPER STRANDED I N | | |
DUCT, 2 1/C | | |
0092 805- 98335 38.000 m | 10. 66000 405. 08| 11. 75000 446. 50|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | [
0093 805- 98336 1195.000 m | 10. 66000 12738. 70| 10. 45000 12487. 75|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUT, 4 1/C | | |
0094 807- 02191 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00|
HANDHOLE, LI GHTI NG | | |
0095 807- 02193 1.000 EACH 550. 00000 550. 00| 550. 00000 550. 00|
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | | |
X 2450 mm | | |
0096 807- 02782 2.000 EACH 525. 00000 1050. 00| 525. 00000 1050. 00|
LUM NAI RE MAST ARM 3.7 m | | |
0097 807- 83756 10. 000 EACH| 950. 00000 9500. 00| 950. 00000 9500. 00|
LIGHT POLE, 12.2 mE.MH., 3.7 mMAST | | |
ARM ANCHOR BASE | | |
0098 807- 86605 12.000 EACH| 225. 00000 2700. 00| 225. 00000 2700. 00|

LUM NAI RE, ROADWAY, HI GH PRESSURE |
SODI UM 150 WATT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 26/ 02
PAGE : 611 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,971, 847. 60 ROUTE : COLUMBI A AVENUE
CALL ORDER . 611 CONTRACT ID : B -26073-A COUNTI ES : LAKE
LETTI NG DATE : 02/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (4) 35-1035114 | (5) 36-2046200 |

| SUPERI CR CONSTRUCTION GO | KENNY CONSTRUCTI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT

0099 807- 86620 12.000 EACH, 250. 00000 3000. 00| 250. 00000 3000. 00|
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 VATT | | |

0100 807- 86910 24.000 EACH 22. 00000 528. 00| 22. 00000 528. 00|
CONNECTOR KI T,  UNFUSED | | |
0101 807- 86915 24.000 EACH 25. 00000 600. 00| 25. 00000 600. 00|
CONNECTOR KI T, FUSED | | |
0102 808- 03631 642.000 m | 15. 00000 9630. 00| 5. 00000 3210. 00|
LINE, EPOXY, SOLID, WH TE, 100 nm | | |
0103 808- 06701 12.000 m | 1.31000 15. 72 2.00000 24. 00|
LINE, THERMOPLASTIC, BROKEN, VM TE, | |
100mm | |
0104 808- 06703 460.000 m | 2. 62000 1205. 20 2. 65000 1219. 00|
LINE, THERMOPLASTIC, SCLID, WA TE, 100nmj |
0105 808- 75100 42.000 m | 1. 96000 82. 32 2.00000 84. 00|

LINE, 150 mm | |
0106 808- 75297 20.000 m | 9. 65000 193. 00

10. 00000 200. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |
0107 808- 75320 2.000 EACH 50. 00000 100. 00 50. 00000 100. 00|

PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW |
0108 808- 75325 2.000 EACH 60. 00000 120. 00| 60. 00000 120. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

|
I
I
|
|
TRANSVERSE MARKI NGS, PAINT, CROSSWALK | | |
I
|
|
I
|
I
I

0109 801- 06207 4030.000 m | 2. 62000 10558. 60| 2. 65000 10679. 50|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ | [
0110 615-99189 2.000 EACH 619. 85000 1239. 70| 300. 00000 600. 00|
PLAQUE, ALUM NUM | | |
0111 305- 05206 750.000 My | 56. 45000 42337. 50| 37. 45000 28087. 50|
W DENI NG W TH HVA | | |
SECTI ON TOTALS | $ 4,782, 445. 37| $ 4,804, 151. 25

------------------------------------------ o m e m et e o e e et o e e et e e m o e e e e e e et e m e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 4,782,445. 37| $ 4,804, 151. 25|







